
ORDER FOR SUPPLIES OR SERVICES PAGE OF PAGES 

IMPORTANT: Mark all packages and papers with contract and/or order numbe".. 
1 DATE OF ORDER 12. CONTRACT NO. (Wany) 

0111012008 IISHQDC-06-D-00023 a. NAME OFCONSIGNEE 
6. SHIP TO: 

3. ORDER NO. 14. REQUISITIONIREFERENCE NO. 

IISBP1008J19873 0020030278 See Attached Delivery Sebc:dule 

5 ISSUING OFFICE (Add ...... correspondenCe to) 
Ovpartment of Homeland Securily 
Customs and Border Protection 

b. STREET ADORESS 

4 

BOO Pennsylvaoi. Ave, NW 
NP 1310 

c. CITY r STATEl e,ZlPCOOE 

Washington 

a. NAME OF CONTRACTOR 
UNISYSCORP 

b COMPANY NAME 

DC 20229 

7. TO: 

f. SHIP VIA 

o 

6. TYPE OF ORDER 

• PURCHASE • Reference Yeo, 

Please rumi6h the foUowing on the terms and conditiuns- spet:;1fied on 
both sides Of this Qrder and on the attached sheet, if any, iOckldlng 
tJelivelY as indicated. 

--------------------------------4� 
c STREET ADDRESS 

b. DELIVERY • Except for billing instructions on the revel'$e, lhis 
dclivery order is $ObfeCi' to- instru<.1ions cornained on this side only of 
thl$ form and it; Issued subject to the terms and conditions oftlle 
above-numbemd contract 11720 PLAZA AMERICA DR 

TOWER ru 
d. CITY 

RESTON 
j STATE f. ZIP CODE 

VA 20190 
9 ACCOUNTING AND APPROPRIATION DATA 

10. REQUISITIONING OFFICE 

PSI'O 

1,. BUSINESS CLASSIFICATION (Check appropriate box{es)) � a SMALL 8 b. OTHER THAN SMALL 

c� DISADVANTAGED d. WOMEN·OWNED 

CONTRACTOR TIN: e. Hu8Zone [EMERGING SMAll BUSINESS 

12. F.O,8, POINT Destination g. $ERVtCE-OtSABlEO VETERAH-OWNEO 

13. PlACE OF 14. GOVERNMENT 8IL NO. 15. DELIVER TO F.O.S POINT 16. DISCOUNT TERMS 
a INSPECTION b. ACCEPTANCE ON OR BEFORE (Date) 

OII](i!2009 

17. SCHEDULE (See reverse for Re·eClioo,) 

ITEfJiNQ 

00010 

00020 

00030 

1)11()4() 
00050 

00060 

00070 

{){}(�O 

,) 

seE 81UJNG 

SUPPLIES OR SERVICES 

(h) 
CLIN 0753 Intll Falls/Ranier MN!Ely MN 

eLIN 0754 Int'l FallS/Ranier MN/lnt'l Fa 

eLIN 0709 Detroi t MI I Ambassador Br'idge 

CLIN 0'110 Detroit MI/Windsor Tunnel 

CLIN 0706 Port Huron MI 

CLIN 074.4 Sault Sainte Mari,e MI 

CLIN 0738 Calais ME 

CLIN 0755 Madawaska ME 

18. SHIPPING POINT 1'9. GROSS SHIPPING WEIGHT 

21. MAIL INVOICE TO: 
3. NAME 

QUANTITY 
UNIT oonEREO , (d) 

1.00 AU 

1.00 AU 

LOO AU 

1.00 AU 

1.00 AU 

1.00 AU 

1.00 AU 

1.00 AU 

I 20. INVOICE NO. 

UNIT PRICE 

(e) 

AMOUNT 

17(h) 
TOT. 

(COnt 

pages) 
DHS � Customs & Border Protection National Finance Center INSTRUCTIONSI-:-'-::::::�::'-:-:-:�:::::_:__:'_=_�_:_-----....;;....;.....;.;,;;;.;-....;.--------+------_+---

ON b. STREET ADDRESS (or P O. Box) 
REvERSE PO Box 68908 

c. CITY d. STATE I e. ZIP CODE 
Ind;'Ulapolis IN 46268 

S37 • .372,5-1Ii)2 

22 UNITED STATES (iF AME i 23. NAME (Typed) 
Chao S. Soo 

BY (Slgtarure) TITLE: CONTRACTINC')ORDERING OFFICER 

17(� 
GRANO 

TOTAL 

AUTHORIZED FOR lOCAL RE OPTIONAL FORM 341 (REV. 312005) 
PreVlOUS edition not usable Prescribed by GSAIFAR 48 CFR 53,213 {el 

(b)(3); (b)(4)

(b) (4)

(b) (4)

(b) (6)



DATE OF ORDER 
0111012008 

CONTRACT NO. (�any) 
HSHQDC-06-D-00023 

Federal Tax Exempt 10: 72·0408780 

NOTES: 

ORDER NO. 

HSBP I 008119873 

PAGE OF PAGES 
2 4 

OPTIONAL FORM 347 (REV. 312005) 



ORDER FOR SUPPLIES OR SERVICES 
Schedule - Continuation 

.. • .. PORTANT· Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I 2. CONTRACT NO. (ff any) 
01110/2008 HSHQDC-06-D-00023 

17. SCHEDULE (See reverse for Rejections) 

SUPPLIES OR SERVICES 
QUANTITY 

UNIT ITEM NO. ORDERED 
1.1 (b) loJ (d) 

00090 CLIN 0762 Houlton ME 1.00 AU 
00100 CLIN 0760 Sweet Grass MT 1.00 AU 
00110 CLIN 0713 Buffalo NY/Lewiston 1.00 AU 
00120 CLIN 0714 Buffalo NY/Peace Bridge 1.00 AU 
00130 CLIN 0715 Buffalo NY/Rainbow Bridge 1.00 AU 
00140 CLIN 0716 Buffalo NY/Whirlpool Bridge 1.00 AU 
00150 CLIN 0735 Champlain-Rouses Pt NY 1.00 AU 
00160 CLIN 0736 Champlain-Rouses Pt NY/R Pt 1.00 AU 
00170 CLIN 0742 Massena NY 1.00 AU 
00180 CLIN 0705 Alexandria Bay NY 1.00 AU 
00190 CLIN 0761 Pembina ND 1.00 AU 
00200 CLIN 0751 Derby Line VT/Derby Line 1-91 1.00 AU 
00210 CLIN 0752 Derby Line VT/Derby Line Rt 5 1.00 AU 
00220 CLIN 0758 Highgate Sprgs/Alburg VT/Albu 1.00 AU 
00230 CLIN 0759 Highgate Sprgs/AlburgVt/Highg 1.00 AU 
00240 CLIN 0701 Blaine WA/Pacific Hwy Crossin 1.00 AU 
00250 CLIN 0702 Blaine WA/Peace Arch Crossing 1.00 AU 

'260 CLIN 0743 Point Roberts WA 1.00 AU 
J270 CLIN 0747 Sumas WA 1.00 AU 

00280 CLIN 0757 Lynden WA 1.00 AU 
00290 CLIN 0728 San Ysidro CA 1.00 AU 
00300 CLIN 0712 Otay Mesa CA 1.00 AU 
00310 CLIN 0711 Calexico CA 1.00 AU 
00320 CLIN 0731 Calexico East CA 1.00 AU 
00330 CLIN 0741 Tecate CA 1.00 AU 
00340 CLIN 0746 Andrade CA 1.00 AU 
00350 CLIN 0763 FLETC 1.00 AU 
00360 CLIN 0756 Columbus NM 1.00 AU 
00370 CLIN 0724 El Paso TX/BOTA 1.00 AU 
00380 CLIN 0725 El Paso TX/Paso del Norte 1.00 AU 
00390 CLIN 0726 El Paso TX/Stanton Street 1.00 AU 
00400 CLIN 0727 El Paso TX/Ysleta 1.00 AU 
00410 CLIN 0720 Brownsville TX/B&M Bridge 1.00 AU 
00420 CLIN 0721 Brownsville TX/Gateway Bridge 1.00 AU 
00430 CLIN 0722 Brownsville TX/LoS Indios 1.00 AU 
00440 CLIN 0723 Brownsville TX/Veterans Bridg 1.00 AU 
00450 CLIN 0717 Laredo TX/Colurnbia 1.00 AU 
00460 CLIN 0718 Laredo TX/Convent - Bridge 1 1.00 AU 
00470 CLIN 0719 Laredo TX/Lincoln-Juarez Br 2 1.00 AU 
00480 CLIN 0707 Hidalgo AZ/Hidalgo 1.00 AU 
'0490 CLIN 0708 Hidalgo AZ/Pharr 1.00 AU 
J0500 CLIN 0729 Eagle Pass TX/Bridge 1 1.00 AU 
00510 CLIN 0730 Eagle Pass TX/Bridge 2 1.00 AU 

PAGE OF PAGES 

3 4 

3. ORDER NO. 

HSBPI008J19873 

UNIT PRICE AMOUNT 
aTY 
Aoopl 

I,J 

OPTIONAL FORM 347 (REV. 312005) 

(b) (4)



ORDER FOR SUPPLIES OR SERVICES 
Schedule - Continuation 

\'IPORTANT' Mark all packages and papers with contract and/or order numbers 

DATE OF ORDER I 2. CONTRACT NO. (Wany) 
01110/2008 HSHQDC-06-D-00023 

17. SCHEDULE (See reverse for Reiections) 

SUPPLIES OR SERVlCES 
QUANTITY 

UNIT ITEM NO. OR��IRED 
la) (b) (d) 

00520 CLIN 0734 Del Rio TX 1.00 AU 
00530 CLIN 0737 Rama TX 1.00 AU 

00540 CLIN 0739 Progreso TX 1.00 AU 
00550 CLIN 0740 Rio Grande City TX 1.00 AU 
00560 CLIN 0745 Presidio TX 1.00 AU 
00570 CLIN 0748 Fabens TX/Fabens TX 1.00 AU 
00580 CLIN 0749 Fabens TX/Fort Hancock TX 1.00 AU 
00590 CLIN 0703 Nogales AZ/Nogales East 1.00 AU 
00600 CLIN 0704 Nogales AZ/Nogales West 1.00 AU 
00610 CLIN 0732 San Luis AZ 1.00 AU 
00620 CLIN 0733 Douglas AZ 1.00 AU 
00630 CLIN 0750 Lukeville AZ 1.00 AU 
00640 CLIN 0764 Non-Recurring Costs 1.00 AU 

00650 CLIN 0765 Data/Re�orting 1.00 AU 
00660 CLIN 0766 Contractor O&M Support 1.00 AU 
00670 CLIN 0767 Contractor Travel & Lodging 1.00 AU 

PAGE OF PAGES 

4 4 

3. ORDER NO. 

HSBP 1 008Jl9873 

UNIT PRICE AMOUN T 
QTY 

'{:' 

OPTIONAL FORM 347 (REV. 3/2005) 

(b) (4)



Section B HSBP1008J19873 

ITEMS AND PRICES, DELIVERY SCHEDULE AND ACCOUNTING DATA 
FOR 

DELIVERY ORDER: HSBP1008J19873 

SCHEDULE OF SUPPLIES/SERVICES 

Item Number: 00010Line I tem (Priced/Information/Option): 
Supplies/Services: CLiN 0753 Int'l Falls/Ranier MN/Ely MN 

Qty Unit Unit Price 
1 AU  

Item Number: 00020Llne I tem (Priced/Information/Option): 
Supplies/Services: CLiN 0754 Inl'l Falls/Ranier MN/lnl'l Fa 

Qty Unit Unit Price 
1 AU 

Item Number: 00030Line I tem (Priced/Information/Option): 
Supplies/Services: CLiN 0709 Detroit, MI/Ambassador Bridge 

Qty Unit Unit Price 
1 AU 

Item Number: 00040Line I tem (Priced/Information/Option): 
Supplies/Services: CLiN 0710 Detroit, MllWindsor Tunnel 

Qty Unit 
1 AU 

Item Number: 00050Line I tem (Priced/Information/Option): 
Supplies/Services: CLiN 0706 Port Huron, MI 

Qty Unit 
1 AU 

Unit Price 

P 

P 

P 

P 

P 

Item Number: 00060Line I tem (Priced/Information/Option): P 
Supplies/Services: CLiN 0744 Sault Sainte Marie, MI 

Qty Unit Unit Price 
1 AU 

Item Number: 00070Line I tem (Priced/Information/Option): P 
Supplies/Services: CLiN 0738 Calais, ME 

Qty Unit Unit Price 
1 AU 

Item Number: 00080Line I tem (Priced/Information/Option): P 
Supplies/Services: CLiN 0755 Madawaska, ME 

Qty Unit Unit Price 
1 AU 

Item Number: 00090Line I tem (Priced/Information/Option): P 
Supplies/Services: CLiN 0762 Houlton, ME 

Item Number: 

Qty Unit Unit Price 
1 AU 

00100Line I tem (Priced/Information/Option): P 

Ext. Price 

Ext. Price 

Ext. Price 
 

Ext. 

Ext. Price 

Ext. Price 

Ext. Price 

Ext. Price 
 

Ext, Price 
 

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)



Section B HSBP1008J19873 

Supplies/Services: CUN 0760 Sweet Grass, MT 
Qty Unit 
1 AU 

Unit Price 

Item Number: 00110Line I tern (Priced/Information/Option): 
Supplies/Services: CUN 0713 Buffalo, NY/Lewiston 

Qty Unit Unit Price 
1 AU 

Item Number: 00120Line I tern (Priced/Information/Option): 
Supplies/Services: CUN 0714 Buffalo, NY/Peace Bridge 

Qty Unit Unit Price 
1 AU 

Item Number: 00130Line I tern (Priced/Information/Option): 
Supplies/Services: CUN 0715 Buffalo, NY/Rainbow Bridge 

Qty Unit Unit Price 
1 AU 

Item Number: 00140Line I tern (Pricedllnformation/Option): 
Supplies/Services: CUN 0716 Buffalo, NYlWhirlpool Bridge 

Qty Unit Unit Price 
1 AU 

Item Number: 00150Line I tern (Pricedllnformation/Option): 
Supplies/Services: CUN 0735 Champlain-Rouses Pt, NY 

Qty Unit Unit Price 
1 AU 

Item Number: 00160Line I tern (Pricedllnformation/Option): 
Supplies/Services: CUN 0736 Champlain-Rouses Pt, NY/R Pt 

Qty Unit Unit Price 
1 AU 

Item Number: 00170Line I tern (Pricedllnformation/Option): 
Supplies/Services: CUN 0742 Massena, NY 

Qty Unit 
1 AU 

Unit Price 

Item Number: 00180Line I tern (Pricedllnformation/Option): 
Supplies/Services: CUN 0705 Alexandria Bay, NY 

Qty Unit Unit Price 
1 AU 

Item Number: 00190Line I tern (Pricedllnformation/Optlon): 
Supplies/Services: CUN 0761 Pembina, ND 

Qty Unit 
1 AU 

Unit Price 

Item Number: 00200Line I tern (Priced/Information/Option): 
Supplies/Services: CUN 0751 Derby Line, vr/Derby Line 1-91 

Qty Unit Unit Price 
1 AU 

Item Number: 00210Line I tern (Priced/Information/Option): 
Supplies/Services: CUN 0752 Derby Line, vr/Derby Line Rt 5 

Qty Unit Unit Price 

Ext. Price 

P 

Ext. Price 

P 

Ext. Price 
 

P 

Ext. Price 

P 

Ext. Price 

P 

Ext. Price 

P 

Ext. Price 

P 

Ext. Price 
 

P 

Ext. Price 

P 

Ext. Price 

P 

Ext. Price 

P 

Ext. Price 

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)



Section B HSBP1 008J 19873 

1 AU  

Item Number: 00220Line I tem (Priced/Information/Option): 
Supplies/Services: CUN 0758 Highgate Sprgs/Alburg, VT/Albu 

QIy Unit Unit Price 
1 AU 

Item Number: 00230Line I tem (Priced/Information/Option): 
Supplies/Services: CUN 0759 Highgate SprgslAlburg,VUHighg 

QIy Unit Unit Price 
1 AU 

Item Number: 00240Line I tem (Priced/Information/Option): 
Supplies/Services: CUN 0701 Blaine, WAlPacific Hwy Crossin 

QIy Unit Unit Price 
1 AU 

Item Number: 00250Line I tem (Priced/Information/Option): 
Supplies/Services: CUN 0702 Blaine, WAlPeace Arch Crossing 

QIy Unit Unit Price 
1 AU 

Item Number: 00260Line I tem (Priced/Information/Option): 
Supplies/Services: CUN 0743 Point Roberts, WA 

QIy Unit Unit Price 
1 AU 

Item Number: 00270Line I tem (Priced/Information/Option): 
Supplies/Services: CUN 0747 Sumas, WA 

QIy Unit 
1 AU 

Unit Price 

Item Number: 00280Line I tem (Priced/Information/Option): 
Supplies/Services: CUN 0757 Lynden, WA 

Qty Unit 
1 AU 

Unit Price 

Item Number: 00290Line I tem (Priced/Information/Option): 
Supplies/Services: CUN 0728 San Ysidro, CA 

QIy Unit 
1 AU 

Unit Price 

Item Number: 00300Line I tem (Priced/Information/Option): 
Supplies/Services: CUN 0712 Otay Mesa, CA 

Qty Unit 
1 AU 

Unit Price 

Item Number: 00310Line I tem (Priced/Information/Option): 
Supplies/Services: CUN 0711 Calexico, CA 

QIy Unit 
1 AU 

Unit Price 

Item Number: 00320Line I tem (Priced/Information/Option): 
Supplies/Services: CUN 0731 Calexico East, CA 

QIy Unit Unit Price 
1 AU 

P 

Ext. Price 

P 

Ext. Price 

P 

Ext. Price 

P 

Ext. Price 

P 

Ext. Price 

P 

Ext. Price 

P 

Ext. Price 

P 

Ext. Price 

P 

Ext. Price 

P 

Ext. Price 
 

P 

Ext. Price 

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)



Section B HSBP1008J19873 

Item Number: 00330Line I tern (Priced/Information/Option): 
Supplies/Services: CUN 0741 Tecate, CA 

Qty Unit 
1 AU 

Unit Price 

Item Number: 00340Llne I tern (Priced/Information/Option): 
Supplies/Services: CUN 0746 Andrade, CA 

Qty Unit 
1 AU 

Unit Price 

Item Number: 00350Line I tern (Priced/Information/Option): 
Supplies/Services: CU N 0763 FLETC 

Qty Unit Unit Price 
1 AU 

Item Number: 00360Line I tern (Priced/Information/Option): 
Supplies/Services: CUN 0756 Columbus, NM 

Qty Unit 
1 AU 

Unit Price 

Item Number: 00370Line I tern (Priced/Information/Option): 
Supplies/Services: CUN 0724 EI Paso TXlBOTA 

Qty Unit. Unit Price 
1 AU 

Item Number: 00380Line I tern (Priced/Information/Option): 
Supplies/Services: CUN 0725 EI Paso, TXlPaso del Norte 

Qty Unit Unit Price 
1 AU 

Item Number: 00390Line I tern (Priced/Information/Option): 
Supplies/Services: CUN 0726 EI Paso, TXlStanton Street 

Qty Unit Unit Price 
1 AU 

Item Number: 00400Line I tern (Priced/Information/Option): 
Supplies/Services: CUN 0727 EI Paso, TXNsleta 

Qty Unit Unit Price 
1 AU 

Item Number: 0041 OLine I tern (Priced/Information/Option): 
Supplies/Services: CUN 0720 Brownsville, TXlB&M Bridge 

Qty Unit Unit Price 
1 AU 

Item Number: 00420Line I tern (Priced/Information/Option): 
Supplies/Services: CUN 0721 Brownsville, TXlGateway Bridge 

Qty Unit Unit Price 
1 AU 

Item Number: 00430Line I tern (Priced/Information/Option): 
Supplies/Services: CUN 0722 Brownsville, TXlLos Indios 

Qty Unit Unit Price 
1 AU 

P 

P 

P 

P 

P 

P 

P 

P 

P 

P 

P 

Item Number: 00440Line I tern (Priced/Information/Option): P 

Ext. Price 
 

Ext. Price 

Ext. Price 
 

Ext. Price 

Ext. Price 

Ext. Price 

Ext. Price 

Ext. Price 

Ext. Price 

Ext. Price 

Ext. Price 

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)



Section B HSBP1008J19873 

Supplies/Services: CLI N 0723 Brownsville, TXNeterans Bridg 
Qty Unit Unit Price 
1 AU 

Item Number: 00450Line I tem (Priced/Information/Option): 
Supplies/Services: CLI N 0717 Laredo, TXlColumbia 

Qty Unit Unit Price 
1 AU 

Item Number: 00460Line I tem (Priced/Information/Option): 
Supplies/Services: CLiN 0718 Laredo, TXlConvent - Bridge 1 

Qty Unit Unit Price 
1 AU 

Item Number: 00470Line I tem (Priced/Information/Option): 
Supplies/Services: CLiN 0719 Laredo, TXlLincoln-Juarez Br 2 

Qty Unit Unit Price 
1 AU 

Item Number: 00480Line I tem (Priced/Information/Option): 
Supplies/Services: CLiN 0707 Hidalgo, AZlHidalgo 

Qty Unit Unit Price 
1 AU 

Item Number: 00490Line I tem (Priced/Information/Option): 
Supplies/Services: CLiN 0708 Hidalgo, AZlPharr 

Qty Unit Unit Price 
1 AU 

Item Number: 00500Line I tem (Priced/Information/Option): 
Supplies/Services: CLiN 0729 Eagle Pass, TXlBridge 1 

Qty Unit Unit Price 
1 AU 

Item Number: 00510Line I tem (Priced/Information/Option): 
Supplies/Services: CLI N 0730 Eagle Pass, TXlBridge 2 

Qty Unit Unit Price 
1 AU 

Item Number: 00520Line I tem (Priced/Information/Option): 
Supplies/Services: CLiN 0734 Del Rio, TX 

Qty Unit 
1 AU 

Unit Price 

Item Number: 00530Line I tem (Priced/Information/Option): 
Supplies/Services: CLiN 0737 Roma, TX 

Qty Unit 
1 AU 

Unit Price 

Item Number: 00540Line I tem (Priced/Information/Option): 
Supplies/Services: CLiN 0739 Progreso, TX 

Qty Unit 
1 AU 

Unit Price 

Item Number: 00550Line I tem (Priced/Information/Option): 
Supplies/Services: CLiN 0740 Rio Grande City, TX 

Qty Unit Unit Price 

Ext. Price 

P 

Ext. Price 

P 

Ext. Price 

P 

Ext. Price 

P 

Ext. Price 

P 

Ext. Price 

P 

Ext. Price 
 

P 

Ext. Price 

P 

Ext. Price 

P 

Ext. Price 

P 

Ext. Price 

P 

Ext. Price 

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)



Section B HSBP1008J19873 

1 AU 

Item Number: 00560Line I tem (Priced/Information/Option): 
Supplies/Services: CUN 0745 Presidio, TX 

Qty Unit 
1 AU 

Unit Price 

Item Number: 00570Line I tem (Priced/Information/Option): 
Supplies/Services: CUN 0748 Fabens, TXlFabens, TX 

Qty Unit Unit Price 
1 AU 

Item Number: 00580Line I tem (Priced/Information/Option): 
Supplies/Services: CUN 0749 Fabens, TXlFort Hancock, TX 

Qty Unit Unit Price 
1 AU 

Item Number: 00590Line I tem (Priced/Information/Option): 
Supplies/Services: CUN 0703 Nogales, AZ/Nogales East 

Qty Unit Unit Price 
1 AU 

Item Number: 00600Line I tem (Priced/Information/Option): 
Supplies/Services: CUN 0704 Nogales, AZlNogales West 

Qty Unit Unit Price 
1 AU 

Item Number: 00610Line I tem (Priced/Information/Option): 
Supplies/Services: CLiN 0732 San Luis, AZ 

Qty Unit 
1 AU 

Unit Price 

Item Number: 00620Line I tem (Priced/Information/Option): 
Supplies/Services: CUN 0733 Douglas, AZ 

Qty Unit 
1 AU 

Unit Price 

Item Number: 00630Line I tem (Priced/Information/Option): 
Supplies/Services: CUN 0750 Lukeville, AZ 

Qty Unit 
1 AU 

Unit Price 

Item Number:' 00640Line I tem (Priced/Information/Option): 
Supplies/Services: CUN 0764 Non-Recurring Costs 

Qty Unit Unit Price 
1 AU 

Item Number: 00650Line I tem (Priced/Information/Option): 
Supplies/Services: CUN 0765 Data/Reporting 

Qty Unit 
1 AU 

Unit Price 

Item Number: 00660Line I tem (Priced/Information/Option): 
Supplies/Services: CUN 0766 Contractor O&M Support 

Qty Unit Unit Price 
1 AU 

P 

Ext. Price 

P 

Ext. Price 

P 

Ext. Price 

P 

Ext. Price 

P 

Ext. Price 

P 

Ext. Price 

P 

Ext. Price 

P 

Ext. Price 

P 

Ext. Price 

P 

Ext. Price 

P 

Ext. Price 

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)

(b) (4) (b) (4)



Section B HSBP1008J19873 

Item Number: 00670Line I tern (Pricedllnformation/Option): P 
. Supplies/Services: CLiN 0767 Contractor Travel & Lodging 

Qty Unit Unit Price 
1 AU 

Total Funded Contract Value: 

Ext. Price 

$37.372.531.62 

(b) (4) (b) (4)



Section B HSBP1008J19873 

ACCOUNTING AND APPROPRIATION INFORMATION 

Item: 00010 6999.3167USCSGLCS09230S0000ZNM108447AP01 640303167 Amount 

Item: 00020 6999.3167USCSGLCS09230S0000ZNM208447AP01 640303167 Amount 

Item: 00030 6999.3167USCSGLCS09230S0000ZNM308447AP01 640303167 Amount  

Item: 00040 6999.3167USCSGLCS09230S0000ZNM408447AP01 640303167 Amount 

Item: OOOSO 6999.3167USCSGLCS09230S0000ZNMS0844 7 AP01 640303167 Amount 

Item: 00060 6999.3167USCSGLCS09230S0000ZNM608447AP01 640303167 Amount  

Item: 00070 6999.3167USCSGLCS09230S0000ZNM708447AP01 640303167 Amount 

Item: 00080 6999.3167USCSGLCS09230S0000ZNM808447AP01 640303167 Amount  

Item: 00090 6999.3167USCSGLCS09230S0000ZNM908447AP01 640303167 Amount 

Item: 00100 6999.3167USCSGLCS09230S0000ZNMT08447AP01 640303167 Amount 

Item: 00110 6999.3167USCSGLCS09230S0000ZNN108447AP01 640303167 Amount 

Item: 00120 6999.3167USCSGLCS09230S0000ZNN208447AP01 640303167 Amount 

Item: 00130 6999.3167USCSGLCS09230S0000ZNN308447AP01 640303167 Amount 

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)



Section B HSBP1008J19873 

Item: 00140 6999.3167USCSGLCS09230S0000ZNN408447AP01 640303167 Amount 

Item: 001S0 6999.3167USCSGLCS09230S0000ZNNS08447AP01 640303167 Amount 

Item: 00160 6999.3167USCSGLCS09230S0000ZNN608447AP01 640303167 Amount 

Item: 00170 6999.3167USCSGLCS09230S0000ZNN708447AP01 640303167 Amount 

Item: 00180 6999.3167USCSGLCS09230S0000ZNN808447AP01 640303167 Amount 

Item: 00190 6999.3167USCSGLCS09230S0000ZNND08447AP01 640303167 Amount 

Item: 00200 6999.3167USCSGLCS09230S0000ZNV108447AP01 640303167 Amount 

Item: 00210 6999.3167USCSGLCS09230S0000ZNV208447AP01 640303167 Amount 

Item: 00220 6999.3167USCSGLCS09230S0000ZNV308447AP01 640303167 Amount 

Item: 00230 6999.3167USCSGLCS0923050000ZNV408447AP01 640303167 Amount 

Item: 00240 6999.3167USCSGLCS09230S0000ZNW108447AP01 640303167 Amount 

Item: 00250 6999.3167USCSGLCS0923050000ZNW208447AP01 640303167 Amount 

Item: 00260 

Item: 00270 

6999.3167USCSGLCS0923050000ZNW308447 AP01 640303167 Amount 

6999.3167USCSGLCS09230S0000ZNW408447 AP01 640303167 Amount 

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)



Section B HSBP1008J19873 

Item: 00280 

Item: 00290 

Item: 00300 

Item: 00310 

Item: 00320 

Item: 00330 

Item: 00340 

Item: 00350 

Item: 00360 

Item: 00370 

Item: 00380 

Item: 00390 

Item: 00400 

Item: 00410 

6999.3167USCSGLCS0923050000ZNW508447 AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSC108447 AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSC208447 AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSC308447AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSC40844 7 AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSC508447AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSC608447 AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSG1 08447 AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSM108447AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSX108447AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSX208447AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSX308447AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSX40844 7 AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSX508447AP01 640303167 Amount 

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)



Section B HSBP1008J19873 

Item: 00420 6999.3167USCSGLCS0923050000ZSX608447AP01 640303167 Amount 

Item: 00430 6999.3167USCSGLCS0923050000ZSX708447AP01 640303167 Amount 

Item: 00440 6999.3167USCSGLCS0923050000ZSX808447AP01 640303167 Amount 

Item: 00450 6999.3167USCSGLCS0923050000ZSX908447AP01 640303167 Amount 

Item: 00460 6999.3167USCSGLCS0923050000ZSXA08447AP01 640303167 Amount 

Item: 00470 6999.3167USCSGLCS0923050000ZSXB08447AP01 640303167 Amount 

Item: 00480 6999.3167USCSGLCS0923050000ZSXC08447AP01 640303167 Amount 

Item: 00490 6999.3167USCSGLCS0923050000ZSXD08447AP01 640303167 Amount 

Item: 00500 6999.3167USCSGLCS0923050000ZSXE08447AP01 640303167 Amount

Item: 00510 6999.3167USCSGLCS0923050000ZSXF08447AP01 640303167 Amount 

Item: 00520 6999.3167USCSGLCS0923050000ZSXG08447AP01 640303167 Amount 

Item: 00530 6999.3167USCSGLCS0923050000ZSXH08447AP01 640303167 Amount 

Item: 00540 6999.3167USCSGLCS0923050000ZSXJ08447AP01 640303167 Amount 

Item: 00550 6999.3167USCSGLCS0923050000ZSXK08447 AP01 640303167 Amount  

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)



Section B HSBP1008J19873 

Item: 00560 

Item: 00570 

Item: 00580 

Item: 00590 

Item: 00600 

Item: 00610 

Item: 00620 

Item: 00630 

Item: 00640 

Item: 00650 

Item: 00660 

Item: 00670 

6999.3167USCSGLCS0923050000ZSXL08447 AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSXM08447AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSXN08447 AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSZ108447AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSZ208447AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSZ308447AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSZ40844 7 AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSZ50844 7 AP01 640303167 Amount 

6100.2525USCSGLCS0923050000ZWH108447AP01 640302525 Amount 

6100.2525USCSGLCS0923050000ZWH208447AP01 640302525 Amount 

61 00.2525USCSGLCS0923050000ZWH40844 7 AP01 640302525 Amount 

6100.2525USCSGLCS0923050000ZWH308447AP01 640302525 Amount 

DELIVERY SCHEDULE 

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)



Section B HSBP1008J19873 

=============================================================================================== 

Deliver To: Customs and Border Protection 

7400 Fullerton Road 

Springfield VA 22153 

Instructions: 
Item Quantity Delivery Date Recipient Unloading PT. 

00010 1 01/08/2008 

00020 1 01/08/2008 

00030 1 01/08/2008 

00040 1 01/08/2008 

00050 1 01/08/2008 

00060 01/08/2008 

00070 1 01/08/2008 

00080 1 01/08/2008 

00090 1 01/08/2008 

00100 1 01/08/2008 

00110 1 01/08/2008 

00120 1 01/08/2008 

00130 01/08/2008 

00140 1 01/08/2008 

00150 1 01/08/2008 



Section B HSBP1008J19873 

00160 1 01/08/2008 

00170 01/08/2008 

00180 1 01/08/2008 

00190 1 01/08/2008 

00200 1 01/08/2008 

00210 01/08/2008 

00220 01/08/2008 

00230 01/08/2008 

00240 01/08/2008 

00250 1 01/08/2008 

00260 1 01/08/2008 

00270 1 01/08/2008 

00280 01 /08/2008 

00290 01/08/2008 

00300 1 01/08/2008 

00310 1 01/08/2008 

00320 1 01 /08/2008 

00330 01/08/2008 

00340 1 01/08/2008 



Section B HSBP1008J19873 

00350 1 01/08/2008 

00360 1 01/08/2008 

00370 1 01/08/2008 

00380 1 01/08/2008 

00390 1 01/08/2008 

00400 1 01/08/2008 

00410 1 01/08/2008 

00420 1 01/08/2008 

00430 1 01/08/2008 

00440 1 0110812008 

00450 1 01/08/2008 

00460 01/08/2008 

00470 1 01/08/2008 

00480 1 01/08/2008 

00490 1 01/08/2008 

00500 01/08/2008 

00510 1 01/08/2008 

00520 1 01/08/2008 

00530 1 01/08/2008 



Section B HSBPl 008J 19873 

00540 1 01/08/2008 

00550 1 01/08/2008 

00560 1 01/08/2008 

00570 1 01/08/2008 

00580 1 01/08/2008 

00590 01/08/2008 

00600 1 01/08/2008 

00610 1 01/08/2008 

00620 01/08/2008 

00630 1 0110812008 

00640 1 01/08/2008 

00650 01/08/2008 

00660 0110812008 

00670 1 01/08/2008 

ACCOUNTING AND APPROPRIATION INFORMATION 

Item: 00010 6999.3167USCSGLCS0923050000ZNM108447APOl 640303167 Amount  

Item: 00020 6999.3167USCSGLCS0923050000ZNM20844 7 APOl 640303167 Amount  

(b) (4)

(b) (4)



Section B HSBP1008J19873 

Item: 00030 6999.3167USCSGLCS0923050000ZNM308447AP01 640303167 Amount 

Item: 00040 6999.3167USCSGLCS0923050000ZNM408447AP01 640303167 Amount 

Item: 00050 6999.3167USCSGLCS0923050000ZNM508447AP01 640303167 Amount 

Item: 00060 6999.3167USCSGLCS0923050000ZNM608447 AP01 640303167 Amount 

Item: 00070 6999.3167USCSGLCS0923050000ZNM708447AP01 640303167 Amount 

Item: 00080 6999.3167USCSGLCS0923050000ZNM808447AP01 640303167 Amount  

Item: 00090 6999.3167USCSGLCS0923050000ZNM908447AP01 640303167 Amount 

Item: 00100 6999.3167USCSGLCS0923050000ZNMT08447AP01 640303167 Amount 

Item: 00110 6999.3167USCSGLCS0923050000ZNN108447AP01 640303167 Amount 

Item: 00120 6999.3167USCSGLCS0923050000ZNN208447AP01 640303167 Amount 

Item: 00130 6999.3167USCSGLCS0923050000ZNN308447AP01 640303167 Amount 

Item: 00140 6999.3167USCSGLCS0923050000ZNN408447AP01 640303167 Amount 

Item: 00150 6999.3167USCSGLCS0923050000ZNN508447AP01 640303167 Amount 

Item: 00160 6999.3167USCSGLCS0923050000ZNN608447AP01 640303167 Amount 

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)



Section B HSBP1008J19873 

Item: 00170 

Item: 00180 

Item: 00190 

Item: 00200 

Item: 00210 

Item: 00220 

Item: 00230 

Item: 00240 

Item: 00250 

Item: 00260 

Item: 00270 

Item: 00280 

Item: 00290 

Item: 00300 

6999.3167USCSGLCS0923050000ZNN708447AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZNN808447AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZNND08447 AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZNV108447AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZNV208447AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZNV308447AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZNV408447AP01 640303167 Amount  

6999.3167USCSGLCS0923050000ZNW1 08447 AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZNW208447AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZNW308447 AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZNW408447 AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZNW508447 AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSC108447AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSC208447 AP01 640303167 Amount 

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)



Section B HSBP1008J19873 

Item: 00310 

Item: 00320 

Item: 00330 

Item: 00340 

Item: 00350 

Item: 00360 

Item: 00370 

Item: 00380 

Item: 00390 

Item: 00400 

Item: 00410 

Item: 00420 

Item: 00430 

Item: 00440 

6999.3167USCSGLCS0923050000ZSC308447AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSC40844 7 AP01 640303167 Amount

6999.3167USCSGLCS0923050000ZSC508447 AP01 640303167 Amount

6999.3167USCSGLCS0923050000ZSC608447AP01 640303167 Amount  

6999.3167USCSGLCS0923050000ZSG 1 08447 AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSM 1 08447 AP01 640303167 Amount  

6999.3167USCSGLCS0923050000ZSX 108447 AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSX208447AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSX308447AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSX408447AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSX508447AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSX608447AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSX708447AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSX808447AP01 640303167 Amount 

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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Item: 00450 

Item: 00460 

Item: 00470 

Item: 00480 

Item: 00490 

Item: 00500 

Item: 00510 

Item: 00520 

Item: 00530 

Item: 00540 

Item: 00550 

Item: 00560 

Item: 00570 

Item: 00580 

6999.3167USCSGLCS0923050000ZSX908447AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSXA08447AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSXB08447AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSXC08447AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSXD08447 AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSXE08447AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSXF08447AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSXG08447 AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSXH0844 7 AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSXJ08447 AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSXK08447 AP01 640303167 Amount 

6999.3167USCSGLCS0923050000ZSXL08447AP01 640303167 Amount  

6999.3167USCSGLCS0923050000ZSXM08447AP01 640303167 Amount  

6999.3167USCSGLCS0923050000ZSXN08447 AP01 640303167 Amount  

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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Item: 00590 6999.3167USCSGLCS0923050000ZSZ1 08447 AP01 640303167 Amount 

Item: 00600 6999.3167USCSGLCS0923050000ZSZ208447AP01 640303167 Amount 

Item: 00610 6999.3167USCSGLCS0923050000ZSZ308447AP01 640303167 Amount 

Item: 00620 6999.3167USCSGLCS0923050000ZSZ408447AP01 640303167 Amount 

Item: 00630 6999.3167USCSGLCS0923050000ZSZ508447AP01 640303167 Amount 

Item: 00640 6100.2525USCSGLCS0923050000ZWH108447AP01 640302525 Amount 

Item: 00650 6100.2525USCSGLCS0923050000ZWH208447AP01 640302525 Amount 

Item: 00660 6100.2525USCSGLCS0923050000ZWH408447AP01 640302525 Amount  

Item: 00670 6100.2525USCSGLCS0923050000ZWH308447AP01 640302525 Amount 

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)

(b) (4)



SECTk . d - SUPPLIES OR SERVICES AND PRICESIICOSTS 

Task Order #HSBP1008J19873. Contract #HSHQOC-06-0-00023 

Program Program Program Program Program Program 

Years 1-5 Year 1 Year 2 Year 3 Yrear4 YearS 

{Base and 

Option {Base {Option {Option {Option (Option 

Periods) Period) Period 1) Period 2) Period 3) Period 4) 

Implementation Implementation Implementation Implementation Implementation 
01 RFID- 01 RFID· 01 RFID- 01 RFID- oIRFID-

enabled primary enabled primary enabled primary enabled primary enabled primary 

vehicle lanes vehicle lanes vehicle lanes vehicle lanes vehicle lanes 

and enhanced and enhanced and enhanced and enhanced and enhanced 
Number integrated integrated integrated integrated integrated 

CLiN of Lanes processing processing processing processing processing 

0701 Blaine, WAlPacific Highway Crossing 6 $0 $0 $0 $0 

0702 Blaine, WAJPeace Arch Crossing 8 $0 $0 $0 $0 

0703 Nogales, AZlNogales East (DeCancini) 8 . $0 $0 $0 $0 

0704 Nogales, AZlNogales West (Mariposa) 4 $0 SO $0 $0 

0705 Alexandria Bay, NY 6 $0 $0 $0 $0 

0706 Port Huron, MI 7 $0 $0 $0 $0 

0707 Hidalgo, AZlHidalgo 12 $0 $0 SO $0 

0708 Hidalgo, AZlPharr 6 $0 $0 $0 $0 

0709 Detroit, MIIAmbassador Bridge 12 $0 SO $0 $0 

0710 Detroit, MllWindsor Tunnel 9 $0 $0 $0 SO 

0711 Calexico, CA 10 $0 $0 $0 $0 

0712 Otay Mesa, CA 13 SO $0 $0 $0 

0713 Buffalo, NY/lewiston 7 SO $0 $0 $0 

0714 Buffalo, NY/Peace Bridge 11 SO SO $0 $0 

0715 Buffalo, NY/Rainbow Bridge 18 $0 $0 SO $0 

0716 Buffalo, NYlWhirlpool Bridge 4 $0 $0 $0 $0 

0717 Laredo, TX/Columbia 4 $0 $0 SO $0 

0718 Laredo, TX/Convent � Bridge 1 4 $0 $0 $0 $0 

0719 Laredo, TXlUncoln�Juarez Bridge 2 12 $0 $0 SO $0 

0720 Brownsville, TX/B&M Bridge 4 $0 $0 $0 $0 

0721 Brownsville, TX/Gateway Bridge 5 $0 $0 SO $0 

0722 Brownsville, TX/los Indios 4 $0 $0 $0 $0 

0723 Brownsville, TXNeteran's Bridge 4 $0 $0 $0 $0 

0724 EI Paso 1XIBOTA (Bridge olthe Americas) 14 $0 $0 $0 $0 

(b) (4) (b) (4)



SEC1. . i3 - SUPPLIES OR S ERVICES AND PRICESIICOSTS 

Task Order #HSBP1008J19873. Contract #HSHQDC-06-D-00023 

Program 

Years 1-5 

(Base and 

Option 

Periods) 

CLIN 

0725 EI Paso, TX/Paso del Norte 

0726 EI Paso, TX/Stanton Street 

0727 EI Paso. TXlYsleta 

0728 San Ysidro, CA 

0729 Eagle Pass, TX/Bridge 1 

0730 Eagle Pass, TX/Bridge 2 

0731 Calexico East. CA 

0732 San Luis. AZ 

0733 Douglas, AZ 
0734 Del Rio, TX 

0735 Champlain-Rouses Point, Ny\Champlain 

0736 Champlain�Rouses Point, Ny\Rouses Point 

0737 Roma, TX 

0738 Calais, ME 

0739 Progreso, TX 

0740 Rio Grande City, TX 

0741 Tecate, CA 

0742 Massena, NY 

0743 Point Roberts, WA 

0744 Sault Sainte Marie, MI 

0745 Presidio, TX 

0746 Andrade, CA 

0747 Sumas, WA 

0748 Fabens, TX/Fabens, TX 

Program 

Year 1 

(Base 

Period) 

Implementation 
01 RFID-

enabled primary 
vehicle lanes 

and enhanced 
Number integrated 
of Lanes processing 

9 

3 

12 

24 

5 

5 

8 

6 

7 

6 

7 

2 

4 

2 

5 

3 

2 

4 

3 

4 

3 

2 

4 

2 

Program Program Program Program 

Year 2 Year 3 Yrear4 YearS 

(Option (Option (Option (Option 

Period 1) Period 2) Period 3) Period 4) 

Implementation Implementation Implementation Implementation 
01 RFID- oIRFID- oIRFID- oIRFID-

enabled primary enabled primary enabled primary enabled primal) 
vehicle lanes vehicle lanes vehicle lanes vehicle lanes 

and enhanced and enhanced and enhanced and enhanced 
integrated integrated integrated integrated 
processing processing processing processing 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

(b) (4) (b) (4)



SEC1, . d - SUPPLIES OR SERVICES AND PRICESIICOSTS 

Task Order #HSBP1008J19873. Contract #HSHQDC-06-D-00023 -- - , - - -- - - --
-

��---

Program 

Years 1-5 
(Base and 

Option 

Periods) 

CLiN 

0749 Fabens, TXlFort Hancock, TX 
0750 Lukeville, AZ 
0751 Derby Line, VTIDerby Line, VT 1-91 

0752 Derby Line, VTlDerby Line, VT Rte-5 

0753 International FallS/Ranier, MN/Ely, MN 

0754 International Falls/Ranier, MN/lnternational Falls, MN 

0755 Madawaska, ME 

0756 Columbus, NM 

0757 lynden, WA 

0758 Highgale SpringS/Alburg, VTIAlburg, VT 

0759 Highgate Springs/Alburg, VTIHighgate Springs, VT 

0760 Sweetgrass, MT 

0761 Pembina, NO 

0762 Houlton, ME 

0763 FLETC 

Total non-recurring costs, to consist of planning, site survey for all 63 
sites, preliminary design, validation and verification at the Government

0764 Test lane Facility, and Operational Test and Evaluation (OT&E) 

0765 Data 

0766 Contractor Operations & Maintenance Support 

0767 Contractor Travel & lodging 

TOTAL 

Program 

Year 1 

(Base 

Period) 

Implementation 
oIRFIO-

enabled primary 
vehicle lanes 

and enhanced 
Number integrated 
of Lanes processing 

2 

3 

4 

2 

1 

2 

1 

2 

3 

2 

5 

3 

1 

1 

3 

Program Yr 1 

359 

Program Program Program Program 

Year 2 Year 3 Yrear4 YearS 

(Option (Option (Option (Option 

Period 1) Period 2) Period 3) Period 4) 

Implementation Implementation Implementation Implementation 
01 RFID- of RFID- oIRFID- 01 RFID-

enabled primary enabled primary enabled primary enabled primary 
vehicle lanes vehicle lanes vehicle lanes vehicle lanes 

and enhanced and enhanced and enhanced and enhanced 
integrated integrated integrated integrated 
processing processing processing processing 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

$0 $0 $0 $0 

Program Yr 2 Program Yr 3 Program Yr4 Program Yr 5 

(b) (4)(b) (4)

(b) (4)
(b) (4) (b) (4)
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Statement of Work 

Western Hemisphere Travel Initiative (WHTI) 
Land Radio Frequency Identification (RFID) License Plate Reader (LPR) Infrastrncture 

Implementation 

1 Introduction 

This Statement of Work (SOW) defines the requirements to implement the WHTI RFID / LPR Land 
infrastructure. 

1.1 Background 

U.S. Customs and Border Protection (CBP), Department of Homeland Security (DHS), has a requirement 
to implement RFID infrastructure and augment existing License Plate Reader (LPR) technology and to 
install this technology where none exist. This will be done at 39 land border Ports of Entry (POEs). The 
requirement includes the infrastructure that is capable of reading Gen 2 type RFID enabled U.S. Passport 
Cards issued by the Department of State and that is also capable of reading Gen I type RFID enabled 
trusted traveler documents issued by DHS Customs and Border Protection (CBP). The system technology 
must be able to read license plates at the same time it reads the Gen 2 and Gen I cards. The RFID ILPR 
solution under WHTI will be designed to facilitate passenger vehicle entry processing and will be 
implemented at the 39 highest traveler volume land POEs. Combined, these POEs encompass 95% of the 
land border traveler entries into the United States. The existing RFID infrastructure that supports the 
Consolidated Trusted Traveler Program (CTTP) at the 39 high volume POEs, at two additional POEs and 
existing RFID infrastructure at the Federal Law Enforcement Training Center (FLETC), will require an 
upgrade in order to read both Gen I and Gen 2 tags. Note that each of the two additional POEs has a 
single CTTP passenger vehicle entry lane with RFID equipment and that the RFID and LPR equipment at 
each of the three lanes at FLETC has been updated to meet US VISIT 2C requirements. Also note that a 
POE may consist of multiple border crossings. For instance, the Blaine, WA, POE consists of two 
separate border crossings, Pacific Highway and Peace Arch. And as an additional note, "passenger 
vehicle" as referred to in this document includes, but is not limited to, cars, pick-up trucks, vans, SUV 
and motorcycles. 

DHS CBP will institute the Land Border WHTI phase as early as January 1 , 2008. Under WHTI all 
persons, including U.S. Citizens, traveling between the United States and Canada, Mexico, Central and 
South America, the Caribbean, and Bermuda by land or sea (including ferries), will be required to present 
a valid passport or other accepted documents as determined by the Department of Homeland Security. 

In order for the CBP Officers at U.S. Land and Sea Border ports to successfully examine the travel 
documents of U.S. Citizens to determine compliance with WHTI, CBP Officers at passenger vehicle entry 
will require faster recognition and retrieval of traveler identification and the most detailed individual 
information possible. This information will assist CBP Officers in determining WHTI document validity 
and traveler admissibility at the border. 

The Department of State, working with DHS, has proposed to issue a new travel document named the 
Passport Card for use by U.S. Citizens crossing the land border between the U.S., Canada and Mexico. 
The proposed Passport card will contain a Radio Frequency Identification (RFID) chip that will assist the 
DHS in retrieving traveler data from secure Government databases during passenger vehicle entry. 
Similarly, WHTI-compliant documents issued by individual U.S. States, working in cooperation with 
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DHS, will also facilitate cross border travel to Canada and Mexico. Called an Enhanced Driver's License 
(EDL), the EDL will also contain an RFID chip to allow the pre-positioning of traveler data at land border 
passenger vehicle entry. Pre-positioning of traveler data will facilitate travel by reducing processing time 
for legitimate carriers of the card. 

When a traveler carrying an RFID travel document enters the U.S., the unique identification number, or 
"tag", will be used to search Government databases to find and return corresponding traveler information. 
A RFID tag read will be packaged together with vehicle data (license plate read) and the resulting 
"package" and 
display of traveler and vehicle information to the CBP Officer at passenger vehicle entry. The ability to 
obtain and query data prior to the traveler's arrival at the inspection booth will enable the display of 
traveler and vehicle data to the CBP Officer in real time while minimizing the impact on traffic flow 
through the port. 

The timely display of traveler and vehicle data will enable the CBP Officer to visually verify the identity 
of each traveler and to review any results of automated watch list queries associated with both the traveler 
and the vehicle license plate. 

1.2 Purpose 

CBP intends to procure engineering and technical services to fully implement the WHTI Land RFID 
infrastructure hereby known as the 'system." Tasks include planning, management, design, fabrication, 
providing equipment, integration, construction, installation, testing, training, public instruction at the 
POE, and maintenance. 

1.3 Scope 

The contractor shall provide technical, engineering, management services support to plan, design, 
fabricate, obtain, integrate, construct, install, test, train, document and maintain RFID and LPR system 
infrastructure at the 39 high volume priority border sites, as defined in Attachment A - POE List, starting 
in the last quarter ofFY2007. Additionally, the contractor shall package RFID tag reads and LPR 
information for use by CBP and shall ensure that if the WHTI RFID Land system becomes unavailable, 
the backup CBP system will still obtain LPR reads. 

The contractor's solution shall satisfy CBP's WHTI RFIDILPR Land system requirements, taking into 
account the Government's aggressive schedule requirement as quickly as possible. During the last 
quarter ofFY2007 following task order award, and based on available funding and schedule limitations, 
the contractor shall expeditiously accomplish a number of activities as described in SOW Section 3 ,  
Technical Requirements in furtherance of the WHTI RFID Land system. Subject to funding and schedule 
constraints, the following activities shall be started in FY2007: 

a. Planning, including reviews such as the System Requirements Review 

b. Site surveys for all 39 sites 

c. Preliminary Design (Project Documentation Certification Review) 

d. Validation and Verification at the Government Test Lane Facility 

e. Implementation of Preliminary Design at one Northern border POE\crossing and one 
Southern POE\crossing. The implementation ofthe preliminary design will permit CBP to 
perform an operational test and evaluation of the contractor's solution. 

f. Approved Final Design. The preliminary design will be modified with the findings of the 
operational test and evaluation at the two POEs. The approved final design will be used as 

(b) (7)(E)
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the basis for the contractors activities, such as planning, management, design, procurement of 
the equipment, construction, installation and testing, to support implementation of the 
solution to the rest of the WHTI lanes and sites. 

The contractor's strategies and technical solutions shall enable CBP to satisfy the FY2007 activities 
identified above that can be subsequently implemented at the remaining WHTI land ports during FY2008. 

DEPLOYMENT DURING FY 2008 IS SUBJECT TO THE AVAILABILITY OF FUNDS. CBP IS 
NOT LIABLE FOR COSTS INCURRED FOR FY 2008 WORK UNTIL SUCH TIME AS THE 
CONTRACTOR IS NOTIFIED THAT FUNDS HAVE BECOME AVAILABLE. 

The contractor is responsible for providing, installing and operating a system that complies with CBP 
requirements. The fact that a necessary element of the system is not specifically mentioned does not 
relieve the contractor from providing a working system. . 

The mandatory date for completion is June 2009, but the Government desires that it be completed by 
early summer of 2008. 

2 Applicable Documents 

DHS, CBP Documents: 

DHS Earned Value Guidance Version 1 .0, November 2006 

CBP System Lifecycle Handbook Version 1 .0, November 2006 

Passenger Systems Programming Office (PSPO) December 2006 
Configuration Management Plan 

(PSPO) Change Process Procedures November 2006 

PSPO Change Request Impact Analysis June 2005 

PSPO Equipment Request Current Version 

WHTI Communications Matrix Current Version 

Federal Staudards: 

Facilities Standard for Public Building Service PBS·IOO 

U.S. Land Port of Entry Design Guide Supplement March 2006 

NIST SP800·98 Guidelines for Securing Radio 
Frequency Identification (RFID) Systems April 2007 

Defense Standards: 

NDIA Earned Value Management Intent 4 Guide January 2006 

NOlA Surveillance Guide October 2004 

Laws aud Rel!ulations: 

40 CFR (all parts) Code of Federal Regulations, Protection 
of the Environment (latest version) 
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Executive Order 1 2 1 44 Environmental Effects Abroad of Major 
Federal Actions 

Executive Order 1 3 148 Greening of the Government through 
Leadership in Environmental 
Management 

Executive Order 1 3  1 0 1  Greening of the Government through 
Waste Prevention, Recycling, and 
Federal Acquisition 

Council on Environmental Quality (CEQ) regulations Latest version 

National Environmental Policy Act (NEPA) Latest version 

Industry Standards: 

ANSIIEIA· 748 Earned Value Management Systems 

ANSIIEIA 748·98 NOlA Earned Value Management 
Intent Guide and Surveillance Guide 

Commercial standards shall be used wherever practicable and at no time shall safety, quality or 
performance of equipment be compromised or sacrificed. Alternative and additional standards may be 
proposed in the detailed design package when a justification is provided that establishes equivalent 
performance. 

All data assets, information exchanges and data standards, whether adopted or developed, shall be 
submitted to the DHS Enterprise Data Management Office (EDMO) for review and insertion into the 
DHS Data Reference Model. 

Order of Precedence 

In the event of a conflict between the text of this document and the references cited herein the text of this 
document shall take precedence. Nothing in this document, however, shall constitute a waiver of 
compliance to applicable laws and regulations unless a specific exemption has been obtained. 

3 Technical Requirements 

The contractor shall provide technical, engineering services support to plan, manage, design, fabricate, 
procure, integrate, install, test, train and maintain and fully implement an operational system to read RFID 
tags from RFID enabled travel documents of travelers as they cross the border through a passenger 
vehicle primary entry lane, read the license plate of the vehicle upon approach to the primary vehicle 
booth, package the information read, and transmit the packaged/read data to Government systems. CBP 
expects that work will be performed at the top 39 land POEs (with additional work required at two other 
land POEs and FLETC) located on the northern and southern borders of the United States and 
implemented in phases as described in Section 3.5, POE Lane Requirements. The contractor shall 
provide new or upgraded LPRs, as required, for installation at the top 39 land POEs. Attachment B -
License Plate Reader (LPR) Requirements, identifies the requirements that the LPR system must meet. 
Where Perceptics Network Video Processor (NVP) LPRs have been installed, the contractor shall 
integrate these existing LPRs into their WHTI RFID solution. At Dedicated Commuter Lane and US 
VISIT 2C Lanes (Blaine, W A, Nogales, AZ, Alexandria Bay, NY and FLETC), where feasible, CBP 
encourages the contractor to reuse existing equipment and infrastructure in their solution. The contractor 
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shall be required to provide installation, maintenance, and on-site support. On-site support may require 
the contractor to be physically available at the facility as outlined further in the SOW. The contractor 
shall ensure that all technology installed at or in support of systems at CBP facilities complies with and 
aligns to the CBP Technical Reference Model (TRM), which maps and aligns to the DHS TRM. The 
system shall function in coordination with other components of the primary inspection process, such as 
radiation portal monitors, and shall be compatible with all currently deployed land border POE systems in 
such a manner that, once deployed, will not hinder current land border POE operations. 

A pre-solicitation conference/site visit was conducted in Blaine, WA on July 9, 2007 and a site visit in 
Nogales, AZ on July 1 1 , 2007. Each offeror was provided the opportunity to attend and participate in the 
conference/site visits. 

Government furnished information (GF!) consisting of related POE site drawings will be provided by the 
Government following contract award. The Government cannot guarantee the availability of information 
requested by the contractor. In addition, the Government does not warrant the validity or completeness of 
the GF!. It is provided for informational purposes only to assist the contractor in understanding the tasks 
associated with the site installation. It is the contractor's responsibility to verify the validity and 
completeness ofGF! during the site surveys. 

3.1 Key Project Personnel 

The contractor shall be responsible for providing personnel having the requisite skills necessary to 
support and accomplish the tasks outlined in this SOW. The contractor shall identify and propose key 
personnel responsible for the WHTI RFID Land system activities for CBP evaluation such as (Program 
Manager and Senior Logistics Analyst). 

Depending upon their involvement, some personnel may have to pass a full background investigation (Bl) 
and obtain the appropriate security clearance as required for the resulting contract. Proof of U.S. 
citizenship is required to be permitted access to Government facilities. 

3.2 Program Management 

The contractor shall exercise technical direction and control required to implement the system. This 
requirement includes the necessary Project/Program Management for the support, engineering and testing 
efforts associated with planning, systems engineering, configuration control, risk management, 
communications, quality assurance, and data management and testing required to carry out that task and 
comply with this SOW. The contractor shall provide detailed approach to managing the volume of 
equipment to be procured and the parallel work at sites to support the deployment schedule. 

Contractor progress against the implementation schedule and tasks shall be assessed in informal weekly 
status discussions (where discussions could include phone conversations andlor email exchange) between 
the contractor and the COTR. The contractor shall support the weekly status meetings to be chaired by 
the Project Manager. Additionally the contractor shall prepare and submit Monthly Status Reports to the 
COTR or designated representative, and the WHTI Program Manager. As a minimum, the report shall 
contain the following: 

• Activity summary 
• Major milestones 
• Open action items 
• Program risks and response to risks 
• Modification progress to schedule performance 
• Major activities planned for the succeeding month 
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• Earned-Value Management information 
• Status of baseline changes 

Tasks that are late shall be listed on Monthly Status Reports with an explanation of why they are late and 
a discussion of remediation actions planned to alleviate the schedule delay. This report shall be prepared 
in a narrative format suitable for reproduction. In addition to paper copy, submit electronically in both 
Microsoft Office compatible format and Adobe pdf. Electronic submittal may be made via e-mail to the 
COTR and the Contracting Officer, and a copy to the WHTI Program Manager. The monthly status 
reports shall be reviewed during the monthly meeting with the contractor. Unforeseen issues that impact 
the critical path, risks, issues and completion date of the project shall be reported to the COTR via email 
within 4 business hours of their discovery. 

The contractor shall provide a Program Management Plan (PMP) 30 days after contractor award that 
defines contractor organizational structure, program management systems and procedures, subcontract 
management, and responsibilities and authority of senior management staff assigned to this effort. 
Following Government review and comment, the PMP shall be revised and provided by the contractor as 
a formal deliverable under the contract. See Attachment C - Data Item Descriptions, for the requirements 
for the PMP. The contractor shall also maintain data files containing all information developed for and 
associated with the design, development, integration, installation, and testing of the system and shall 
provide these data files to the Government. 

Additionally, the contractor shall prepare and provide a Project Execution Plan (PEP) that outlines and 
describes how the system implementation schedule shall be met. The PEP provides the overall project 
objectives, guidance on the roles, responsibilities, and management interactions associated with system 
implementation and documents basic guidance for the management ofthe WHTI Land RFID project. 

The major purposes of the PEP are to: 

• Describe the project objectives 
• Establish the project scope, schedule and cost. Note that as the project progresses, the schedule 

shall be driven to a level of detail that permits the tracking of all activities such as equipment 
procurement, project reviews, construction, testing and implementation. Detailed schedules 
shall be created and maintained at the POE or border crossing level (for example, San Ysidro, 
CA is a single POE with no other border crossings while the Blaine, WA, POE consists of two 
border crossings) to identifY all activities required for Government acceptance and earned value 
reporting. The schedule shall be cross walked to the work breakdown structure (WBS). 

• Define baseline change control thresholds 
• Guide the technical, managerial and administrative participants on the project 

This PEP shall provide basic information on the project sufficient for the approval of the system baselines 
and is considered a living document that will be reviewed and updated periodically as the project 
progresses. The PEP is a deliverable under the contact and shall be prepared in draft outline form and 
provided within five days of contract award and revised following the initial project system requirements 
review meeting to be held 1 5  days after contract award. See Attachment C - Data Item Descriptions, for 
the requirements- for the PEP. 

The contractor shall prepare and provide upon award an outline of a proposed Communication Plan 
followed by a complete Communications Plan 60 days after receipt of CBP comments. The 
Communications Plan shall address how information including risks, issues and scheduled activities, will 
be communicated to and among all WHTI RFID Land stakeholders, such as the WHTI COTR, CBP 
management, POE management, DHS management, and other associated offices and parties, in an 
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accurate, timely, and effective manner. Attachment C - Data Item Descriptions, identifies the 
requirements for the Communication Plan and Attachment D - WHTI Program Communications Matrix 
provides guidance in identifying stakeholders and stakeholder access. The contractor is encouraged to 
provide interface changes that best reflect its communication strategy. The Communications Plan shall 
support the requirements of Attachment E - CBP System Life Cycle Handbook. 

The contractor shall use the Government inventory procedures as identified in the Government property 
clause(s) in Section I of the resulting contract. If equipment fails or is inoperative subsequent to 
installation, such as during preliminary testing, the contractor shall notify CBP in writing of the nature of 
the problem. CBP shall be notified in writing of the procedures employed by the contractor to determine 
the cause of the malfunction or failure. 

Risk Management is an integral part of the WHTI RFID Land Project and will continue throughout the 
project lifecycle. The goal of risk management is to enable engineers, managers, and other decision 
makers to sufficiently identify the risks associated with development, integration, and deployment so that 
appropriate management and mitigation strategies may be developed on a timely basis. Time is critical 
and the goal is to act early before a source of risk evolves into a major crisis. The contractor shall provide 
a Risk Management Plan that describes the methodology used for identifying, documenting and managing 
project risks. The Risk Management Plan shall detail the potential risk areas for the WHTI RFID Land 
System activities (technical, engineering, services support to plan, manage, design, fabricate, procure, 
integrate, construct, install, test, train, document and maintain system infrastructure), along with 
recommended mitigation strategies. The Risk Management Plan shall discuss the methods the contractor 
will use to identify, analyze, plan, track, control and communicate WHTI RFID Land System Risks. 
Attachment C - Data Item Descriptions, identifies the requirements for the Risk Management Plan. 

The contractor shall prepare and provide 30 days following contract award a draft Quality Control (QC) 
Plan that defines and specifies activities, objectives and responsibilities to ensure the aggressive 
deployment schedule is met. The QC Plan must support the requirements of the Attachment E - CBP 
System Life Cycle Handbook. See Attachment C - Data Item Descriptions, for the requirements for the 
QC Plan. Quality Control is the combination of operational techniques, practices and activities performed 
by the contractor to ensure that a product or service fulfills the project requirements. The contractors 
shall have a Quality Control Plan in effect during all project phases and comply with those controls 
throughout the execution of the work. Elements ofa Quality Control Plan may include: 

• Listing of the project standards or criteria developed by the contractor; 
• Identification of appropriate checklists and items therein; 
• Project reviews at specified milestones; 
• Documentation reviews and inspections. 

Plans, specifications, calculations, reports, and other items or documents including the Data Item 
Descriptions identified in Attachment C, delivered to CBP for review shall be clearly addressed in the 
Quality Control Plan. The Quality Control Plan shall contain appropriate tools, like checklists, to 
demonstrate that quality control measures were implemented to assure product quality. Such plans shall 
describe how the contractor intends to perform its obligations under the contract by: 

• Controlling the quality of supplies or services; 
• Tendering to the Government for acceptance only those supplies or services that conform to 

contract requirements; 
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• Ensuring that vendors or suppliers of raw materials, parts, components, subassemblies, etc., 
have an acceptable quality control system; and 

• Maintaining substantiating evidence that the supplies or services conform to contract quality 
requirements, and furnishing such information to the Government, as required; 

• Providing and maintaining an inspection system or program for the control of quality that is 
acceptable to the Government. 

The control of quality by the contractor may relate to, but is not limited to the following: 

• Drawings, specifications, and engineering changes, to ensure that manufacturing methods and 
operations meet the contract's technical requirements; 

• Testing and examination, to ensure that practices and equipment provide the means for optimum 
evaluation of the characteristics subject to inspection; 

• Reliability and maintainability assessment (life, endurance, and continued readiness); 
• Fabrication and delivery of products, to ensure that only conforming products are tendered to 

the Government; 
• Technical documentation, including drawings, specifications, handbooks, manuals, and other 

technical publications; 
• Preservation, packaging, packing, and marking; and 
• Procedures and processes for services to ensure that services meet contract performance 

requirements. 

The contractor shall be responsible for performing all inspections and testing required by the contract, 
except those specifically reserved for performance by the CBP. 

3.3 Site Surveys 

The contractor shall be responsible for conducting site surveys to collect site/lane information to identifY 
specific local requirements and constraints to facilitate design, system installation and RFID\LPR 
upgrades. Site surveys shall be conducted based upon CBP priorities as provided by the COTR for only 
those locations identified in Attachment A - POE List. The contractor is required to coordinate with CBP 
Headquarters staff, local POE facility manager, GSA, bridge authorities, and local stakeholders prior to 
and during the site surveys. 

Note: The title "local POE facility manager" is a general term that is used to describe a title/position that 
may vary from POE to POE. For instance, at some POEs, the "local POE facility manager" may be a 
GSA employee while at other POEs this title/position may be a Port Director or designee. 

3.4 Design and Analysis 

The contractor shall perform the necessary design and analysis to accomplish systems implementation. 
The contractor shall prepare and deliver a draft design and implementation plan for the build out of the 

. two (2) initial roll out sites (Pacific Highway crossing at the Blaine, WA; POE and Nogales West 
(Mariposa) crossing at the Nogales, AZ, POE) to CBP for review during the Project Documentation 
Certification Review (PDCR) to be held after contract award. CBP invites contractors to suggest feasible 
time frames for the PDCR that will enable CBP to accomplish the optimal set of activities during 
FY2007. Attachment F - Draft Land Border WHTI Interface Control Document (ICD), provides the 
details for the WHTI Land RFID System - Centralized CBP System Interface (this Centralized CBP 
System is referenced in Section 3 . 1 4. 1 .2.3 . 1 ,  Data Capture and Section 3 . 14.1 .2.3.2, Data Packaging) . . 



SECTION C - STATEMENT OF WORK 
Task Order #HSBPl 008J19873, Contrac1#HSHQDC-06-D"00023 

The design shall consider commercially available, proven (non-developmental) technology and is not 
considered a new development effort. The design shall include the use of the existing Perceptics NVPs 
LPRs. The design shall form the basis for the detailed site/lane specific design plans. Infrastructure 
design shall consider aspects such as wireless connectivity and traffic flow through the lane. The 
contractor shall ensure that the design conforms to the DHS and CBP enterprise architecture (EA), the 
DHS and CBP TRM, and all DHS and CBP infrastructure policies and guidelines as promulgated by the 
DHS and CBP chief information officers and chief technology officers. The design shall conform to the 
federal enterprise architecture model and the DHS and CBP versions of the FEA model as described in 
their respective EAs. Development solutions will also ensure compliance with the current version of the 
DHS target architecture standards profile. 

Where possible, the program should use DHS/CBP approved products, standards, services and profiles as 
reflected by the hardware, software, application, and infrastructure components ofthe DHS/CBP 
TRMlstandards profile. Where feasible at the DCL and US VISIT 2C sites, the design should incorporate 
the reuse of existing hardware and infrastructure components. If new hardware, software and 
infrastructure components are required to develop, test, or implement the program, these products will be 
coordinated through the DHS and CBP formal technology insertion process. The DHS/CBP 
TRMlstandards profile will be updated as technology insertions are accomplished. A redacted copy of the 
CBP enterprise architecture will be made available for review in a designated reading room at CBP; 
please contact the CO to schedule appointments. 

3.4.1 Site Specific Designs 

The contractor shall prepare and tailor designs to accommodate local site/lane requirements. Designs 
shall fit within existing lane footprints and not interrupt, impede or interfere with other external lane 
systems (Radiation Portal Monitors or other installed equipment). The designs shall leverage existing 
CBP capabilities at the POE such as LAN and WAN for data exchange. Local POE facility manager, 
WHTI program office COTR and GSA (GSA coordination will be through the Border Stations Center, 
Office of the Chief Architect, or their regional designee) shall approve all designs. Site-specific designs 
should also be coordinated with other capital construction projects; the Port Director and/or the Local 
POE facility manager at each POE will be aware of other capital construction projects scheduled for the 
POE. 

3.4.2 Systems Integration 

The contractor shall perform systems integration to achieve the performance requirements stipulated in 
this SOW. The contractor shall execute agreements to enable information to be exchanged supporting the 
systems integration requirements from the contractor and their subcontractors. Information provided shall 
be limited to that already developed or normally available for customer distribution. During the systems 
integration effort, in determining the design, the contractor shall use open systems architecture with 
hardware and software that is non-proprietary. 

3.5 POE Lane Requirements 

The contractor is required to install and, depending upon the site, upgrade existing POE lanes to 
accommodate the systems infrastructure. Each POE lane installation may vary, to some degree, as to its 
exact configuration. Any upgrades must comply with the U.S. Land Port of Entry Design Guide 
Supplement, referenced in Section 2, Applicable Documents. The contractor shall be responsible for 
managing these deviations as part of the requirement to complete the installation and upgrade process. 
Equipment will be installed at the 39 high volume POEs, the two additional CTTP POEs and FLETC, 
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using a phased approach. Attachment C - Data Item Descriptions, identifies the requirements for delivery 
of a completed lane in the Operational Vehicle Entry Primary Lane Material Inspection and Receiving 
Report. The following identifies potential stages that could be used to roll out WHTI to the sites 
identified in Attachment A - POE List): 

a. The initial install would result in the implementation ofRPID-enabled primary vehicle lanes and 
enhanced integrated processing at the Pacific Highway crossing at the Blaine, WA; POE and the 
Nogales West (Mariposa) crossing at the Nogales, AZ, POE. These sites have existing RPID and 
LPR equipment in each passenger vehicle entry lane (former US-VISIT 2C lanes and current 
CTTP lanes); therefore, lead time for deployment should be shorter than remaining POEs. 

b. The second phase of implementation would result in the implementation ofRPID and LPR 
enabled passenger vehicle entry lanes and enhanced integrated processing at the crossings not 
upgraded in the first phase (Peace Arch crossing, Blaine, W A, POE and Nogales East 

c. (DeConcini) crossing at the Nogales, AZ POE) (lnd at eleven of the highest traveler volume POEs 

(Alexandria Bay, NY, Port Huron, MI, Hidalgo, AZ, Detroit, MI, Calexico, CA, Otay Mesa, CA, 
Buffalo, NY, Laredo, TX, Brownsville, TX, EI Paso, TX, San Ysidro, CA). 

d. The third phase of implementation would result in implementation at the remaining highest 
volume POEs. 

e. The fourth phase of implementation would result in the upgrade of existing RPID and LPR (if 
applicable) equipment at the two POEs, each having a single CTTP vehicle entry lane, and at the 
three US VISIT 2C lanes at FLETC. The RPID readers at these three locations shall be upgraded 
so that they are forward and backward compatible in reading ISO I SOOO Gen I and ISO I SOOO-6c 
Gen 2 RPID cards and scalable (open systems design architecture) for any other/future RPID 
enabled travel documents. 

3.6 Procurement 

The contractor shall procure equipment that comprises the system, including other required materials and 
services, as required to comply with this SOW. As required under EAGLE, if any equipment procured is 
available under the FirstSource contract, the contractor shall follow the steps according to Eagle 3 . 1 0, 
Contractor Access to FirstSource. All requests for other direct costs (ODCs)lequipment procured under 
EAGLE must first be cleared through the CBP OIT Program Office and approved by the WHTI RPID 
Land COTR and the Contracting Officer. Attachment G - PSPO Equipment Request, identifies the 
format required for any equipment or ODC request. 

In addition, the contractor shall provide CBP with all associated serial and model numbers of all 
equipment components upon system acceptance by CBP. The contractor shall provide the ODC property 
information on all invoices and in an officially signed electronic format suitable for upload into the CBP 
Asset management system, SAP. 

3.7 Construction 

The contractor shall be required to plan and perform construction to accommodate systems installation 
and operations for power, data communications and equipment placement. Lane construction shall not 
interrupt or interfere with POE operations and must adhere to defined construction windows, as outlined 
in the resulting contract. The contractor shall provide contingency plans for construction delays due to 
weather. Construction shall comply with all national, state and local code requirements. The contractor 
shall comply with all environmental compliance and reporting requirements. The contractor shall 
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coordinate construction plans and installations with GSA through the Border Stations Center, Office of 
the Chief Architect, or their regional designee. See Attachment H - Installation Requirements. 
Attachment I - POE Hours and Construction, identifies the construction scheduled for the 39 WHTI 
POEs and the operational hours of each POE crossing. 

Where construction pertaining to this SOW overlaps with construction identified in Attachment I - POE 
Hours and Construction, the contractor shall coordinate WHTI construction with these scheduled 
activities. 

If at any time during construction existing RFID andlor LPR equipment at a POE must be temporarily 
removed, the contractor shall remove, without damage, the existing equipment and prepare it for safe 
storage. 

3.8 Installation 

The systems installations shall be accomplished at each POE location identified by CBP using Contractor 
Furnished Equipment (CFE). Installations shall be accomplished to maintain 24 hour 7 day a week lane 
operations with minimal maintenance or repair down time. Installations shall also include equipment 
calibration to achieve the stipulated read accuracy and read back rates. 

Attachment H - Installation Requirements, identifies all the steps required for the installation of the 
WHTI RFIDILPR equipment. 

The contractor shall provide all tools required to comply with the requirements of this SOW. An 
installation work schedule shall be established by the contractor and approved by CBP. (See Attachment 
C - Data Item Descriptions, for the requirements for schedule as defined in the Project Execution Plan) 
CBP will provide, as needed and appropriate, contractor access that will allow movement within the given 
area to provide for the expedient completion of the work being performed. At passenger vehicle entry 
lanes, the contractor shall first remove any existing hardware and infrastructure that is targeted for 
replacement before proceeding. The contractor shall be responsible for the removal and disposal of all 
debris related to the installation. 

If existing RFID andlor LPR equipment has been temporarily removed and stored during installation, 
upon reinstallation, the contractor shall restore the equipment to fully functional status. 

3.9 Test Lane Facility 

The contractor shall be required to establish a test lane for system feasibility, calibration and testing. The 
test lane facility shall be located within fifty (50) miles of the Washington D.C. metropolitan area. The 
facility shall be located in a secure location that is commensurate with the type of work being preformed 
and meet OSHA safety requirements. 

The contractor shall also be required to perform systems installation and validation and verification 
testing at a proposed Government test lane facility. The proposed Government test lane facility will 
duplicate a complete passenger vehicle entry lane installation. The Government test lane facility is in the 
process of being built at a site that is within fifty miles of the Washington, D.C. metropolitan area. The 
contractor shall only be required to provide install and test system equipment designed under this effort to 
prove the feasibility of the design prior to initial site installation. 
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3.10 Data and Documentation 

The contractor shall prepare and provide new or updated as·built documentation. See Attachment C -
Data Item Descriptions, for the requirements for drawings and Section 9, Deliverables, for a list of 
required deliverables. 

3.11 Training 

The contractor shall provide on·site operational and user maintenance training, to include manuals and 
trouble shooting aids. The training shall include identifYing basic equipment failure, basic failure within 
the integrated firmware/middleware solution, and trouble shooting activities to resolve basic 
issues/failures. Training shall be provided to Office ofInformation Technology (OIT) field technology 
officers at the ports of entry and to support staff (Situation (SIT) room and duty officers) at the data 
center. 

3.12 Public Instruction at a POE 

The successful use of WHTI technology at a POE requires site·specific lane markings, signage and traffic 
control lights to direct traveler actions. The contractor shall, as part of site installation, provide lane 
markings, signage and lights for traffic control. The contractor shall provide direction to the traveler at 
the POE via signage and messaging to ensure high RFIO read rates / accuracy at the pre· primary zone for 
passenger vehicle entry. This type of information would include instructing the traveling public in how to 
position the RFIO enabled travel document, to remove the RFID enabled travel document from a purse or 
wallet, and what to do when there is more than one traveler in the vehicle. Since the traveler will have to 
actively participate, the traveler will need clear and concise direction on what exactly is expected. 

The contractor shall ensure that all RFID and LPR signage is consistent across a given POE and in 
accordance with OHS standards and CBP facilities requirements. Signage requirements for each site will 
be determined during the site survey, and will include coordination with other systems' existing or 
planned signage, lane markings and lights. Signage coordination will be required with the existing 
Perceptics NVP LPR systems. Signage may also include painting protective barriers to CBP 
specifications. 

3.13 Maintenance 

The contractor shall provide On·Site extended warranty and maintenance service, to include technical 
services for scheduled preventative and unscheduled on·call maintenance to ensure system remains fully 
operational. Support services shall include system upgrades and reprogramming to address equipment 
upgrades or other maintenance operations on the installed equipment and technology refreshment. The 
contractor shall prepare and provide a system Maintenance Plan with recommendations for scheduled 
preventive and emergency maintenance/service, including quality control activities. This plan shall 
address how the contractor will perform maintenance while the equipment is both under warranty and not 
under warranty and shall support the requirements of the CBP System Life Cycle (see Attachment E). 
The contractor shall prepare and provide CBP with a draft Maintenance Plan 30 days following contract 
award. See Attachment C - Data Item Descriptions, for the requirements for the Maintenance Plan. 

3.13.1 Service Level Objectives 

The contractor shall provide system support services for deployed equipment under the resulting contract 
that meet the service level objectives outlined below. The resulting service level agreements at a 
minimum shall address and meet the Governments service level objectives requirements. Service level 
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agreements include: procurement, installation, initial training, system upgrades, site maintenance, 
hardware, and software support, routine scheduling, monitoring system applications for abnormal 
operation, and help desk to support problem resolution. 

3.13.2 System Availability 

The service availability objective is to have the system available 99.9% of the time, excluding scheduled 
maintenance as defined below. 

The Government understands the reliability and maintainability limitations when using non
developmental equipment however the contractor needs to take this into account in the overall system 
design ensuring that system availability is met. 

3.13.3 Maintenance Support 

The contractor shall detail in the Maintenance Plan the technical services for scheduled preventive and 
unscheduled on-call maintenance to ensure that the system remains fully operational. The contractor shall 
provide warranty information on whole parts and units, in the event warranty periods on each are 
different. Upon expiration of the warranty period, the contractor shall detail in the Maintenance Plan how 
it shall interface with the CBP Engineering Networks and Technology Support (ENTS), previously 
known as the Technical Operations Division (TO D), in responding to Help Desk calls when emergency 
maintenance andlor repair are required. The contractor shall submit a recommended "spares" list of 
equipment deemed critical for RFID and LPR functionality. 

The contractor shall provide U.S. based help desk (telephonic) and on call maintenance support. The 
contractor's help desk support shall work with the CBP ENTS help desk. The contractor's help desk 
support shall provide CBP ENTS with a phone number for their help desk support. The contractor's Help 
Desk support shall be Level II and Level III: twenty four hours a day, seven days a week (24 x 7). On
site support in response to a Help Desk Level II and\or Level III issue may require the contractor to be 
physically available at the facility to ensure that the issue is resolved. The contractor's help desk support 
shall be trained customer professionals. 

Level II Help Desk support is identified as qualified technical professionals with the ability to effectively 
troubleshoot, diagnose, and correct or resolve the Hardware/Software problem, via the contractor's Help 
Desk. This support is expected to be telephonic with the CBP site, or by dispatching a Level II qualified 
technician to the site. Note that the Hardware/Software requiring Help Desk support will pertain to the 
Hardware/Software provided by the contractor under this WHTI RFID\LPR contract. 

Level III support shall consist of a qualified technical professional Subject Matter Expert (SME) who can 
lend Hardware/Software expertise to the Level II technician ifthat assistance is deemed necessary. The 
SME shall possess the technical knowledge to assist the Level II technician on Hardware/Software issues 
that are outside of the normal hardware/software problems. Ifnecessary, a SME shall be expected to lend 
assistance on site, in cases where his presence is requested or required. SMEs shall also be expected to 
work with site Field Technical Officers, where required. 

CBP Office ofInformation and Technology (OIT) will support the installation and troubleshooting of 
CBP network that connects to the installed system. Where installation of RFID and LPR equipment 
requires minor adjustments, such as replacing a light bulb, replacing an air filter or dusting, the contractor 
shall provide an Operations and Maintenance Manual identifYing minor adjustments and recommended 
procedures for each adjustment. The Operations and Maintenance Manual shall be descriptive in detail to 
enable technicians to perform routine troubleshooting on system components. See Attachment C - Data 
Item Descriptions, for the requirements for an Operations and Maintenance Manual. The contractor shall 
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be responsible for providing a means of communicating the 'health and wellness" of the hardware devices 
and the firmware/middleware tier to the CBP Monitoring system. All of the systems and applications 
associated with the installed system are required to be operational of the time. CBP OIT will 
provide a method for monitoring operational percentages. Requests for other than normal support shall be 
made through the WHTI COTR, or designated representative, not later than 48 hours (two business days) 
in advance of the requirement. Maintenance scheduling shall be coordinated with the POE Port Director 
and the POE Field Technology Officer to avoid vehicle lane disruptions. The contractor shall be required 
to provide on site fault isolation, equipment removal repair and installation. On call maintenance support 
shall be determined by the priority ofthe identified problem as outlined below. 

3.13.3.1 Priority 1 - Operational System Down 

Priority I occurs when the system is failing in a deployed operational environment resulting in a complete 
loss of capability. This type of problem severely impacts CBP's objectives and requires timely response 
and corrective action. Examples of operational down time are a no read instances or the complete failure 
of one ofthe system components. Acknowledgement is required after notification. Initial 
response is required following notification. Corrective action is required on the 

after required parts become availab.1e. 

3.13.3.2 Priority 2 - System is Not Fnnctioning as Specified 

Priority 2 occurs when a function of the system is not behaving as specified. Operational work can 
continue but the system is not performing to specification (degraded) and corrective action is required. 
Examples are data latency or intermittent operation. Acknowledgement is required after 
notification. Initial response is required following notification. Corrective action is required on 
the same day or no later than one day after required parts become available. 

3.13.3.3 Scheduled Maintenance 

Scheduled Maintenance translates to any maintenance of the system and network elements to which CBP 
WAN is connected (a) of which the Government is notified in advance, and (b) that is performed 
during the agreed to maintenance schedule determined by the local POE facility manager. Notice of 
scheduled maintenance shall be provided to the Government's designated point of contact by the 
contractor in the following order I )  telephone 2) email 3) fax. The contractor shall provide a 
Maintenance Plan with recommendations for maintenance schedule, including verification standards for 
Government acceptance of completion of maintenance. See Attachment C - Data Item Descriptions, for 
the requirements for the Maintenance Plan. 

3.13.3.4 Mean Time to Respond 

The mean time to respond objective is  This objective is defined as the response time to the 
Governments requests for repair and other technical problems (averaged per month on all response times 
for all submitted trouble calls). 

3.13.3.5 Mean Time to Repair 

The mean time to repair objective is  This objective is defined as repairs made 
resulting from trouble calls made by the Government. The time starts after the problem is analyzed and 
the Government is directly notified that a repair action is required. 

(b) (7)(E)

(b) (7)(E)
(b) (7)(E) (b) (7)(E)

(b) (7)(E)

(b) (7)(E)

(b) (7)(E)

(b) (7)(E)

(b) (7)(E)
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3.13.3.6 Points of Contact 

The contractor shall provide as part of the service level agreement points of contact (POCs) to include: 
Primary, Alternate and Help desk support. POC information shall include name, phone number and email 
address. 

3.14 System Requirements 

The following sections outline both system and performance requirements. 

3.14.1 System Requirements 

The contractor shall provide all middleware required for proper operation of the WHTI PRIRFID system. 
The middleware integrated into the WHTI LPRIRFID system shall pass interoperability testing to assure 
that it does not interfere with the proper operation of systems already existing in the CBP operational 
environment. Changes to the WHTI system software environment shall be subjected to revalidation of 
their interoperability prior to certification for use as part of the deployable WHTI LPRIRFID system. 

3.14.1.1 Background 

Currently at a land border, there are several types of vehicle primary entry lanes: 

a. Legacy DCLlCTTP Lanes - Legacy DCLlCTTP lanes are exclusively for NEXUS and Secure 
Electronic Network Traveler Rapid Inspection (SENTRI) card holders. These lanes are equipped 
with RFID equipment and LPRs. DCLlCTTP lanes currently use DCL middleware to validate the 
NEXUS/SENTRI traveler's identification. DCLlCTTP lanes also have a terminal that uses current 
vehicle primary entry middleware (through a 3270 emulator) to capture and process LPR information. 

h. Legacy Vehicle Entry Lanes - These lanes may be equipped with LPRs. The US VISIT 2C lanes 
may still have some RFID equipment, but this equipment is not in use; this equipment was removed 
from operational processing in November 2006. These lanes currently use vehicle primary entry 
middleware (through a 3270 emulator) to capture and process LPR information. 

3.14.1.2 Maintaining Operational Capability at Each POE Vehicle Primary Entry Lane 

As the RFIDILPR components at a vehicle primary entry lane are installed or upgraded to the contractor's 
WHTI RFIDILPR solution, that lane must continue to remain operational using the current legacy 
application and middleware. When the Government has accepted the contractor's entire WHTI 
RFIDILPR solution and when authorized by higher CBP authority, all lanes/processing at that POE will 
be "switched over to" contractor's WHTI RFIDILPR solution. Note that a lane can only be closed for the 
time required to perform construction, if required, and to install/upgrade equipment. Therefore, to 
support operational capability during the interim WHTI RFIDILPR equipment upgrade/install timeframe 
and to support initial operational capability, the contractor shall be responsible for the following: 

I .  Legacy Vehicle Entry Lanes Processing Using the Contractor's WHTI LPR solution. Ensuring that 
the installation/upgrade of their WHTI RFIDILPR equipment solution at a legacy vehicle entry lane is 
interoperable with the current vehicle primary entry middleware during the interim period. Note: 
Once the WHTI RFIDILPR solution is operational at a POE, in the event that the WHTI RFIDILPR 
solution becomes unavailable at that POE, the CBP personnel at a POE will revert to backup CBP 
"legacy" System processing. Under the backup CBP System processing, only LPR data will be sent 
to the CBP system. 



SECTION C - STATEMENT OF WORK 
Task Order #HSBPI008Jl9873, Contract #HSHQDC-06-D-00023 

2, Legacy DCLlCTTP Processing Using the Contractor's WHTI RFID Solution. Ensuring that the 
installation/upgrade of their WHTI RFIDILPR equipment solution at a DCLlCTTP lane is 
interoperable with the current DCL and LPR middleware during the interim period. Also ensuring 
that the RFID read rates are not negatively affected by installation/upgrade of the contractor's WHTI 
RFIDILPR equipment solution. 

3. Future WHTI RFIDILPR processing. Ensuring that when the WHTI RFIDILPR initial operating 
capability is activated, the contractor's new middleware captures, packages and transmits RFIDILPR 
data to the new CBP System at vehicle entrY that will be operational for WHTL 

In addition, the Government requests the contractors to present a viable solution(s) for the method in 
which vehicle primary entry lane processing at a POE can be "switched" from the current processing to 
the new WHTI RFIDILPR solution. The contractor shall identiry a process that can be used to: 

a. "Switch" a Legacy Vehicle Entry lane(s) (identified above in number I )  to a Future WHTI 
RFIDILPR processing (identified above in number 3). 

b. "Switch" a Legacy DCLlCTTP lane(s) (identified above in number 2) to a Future WHTI RFlDlLPR 
processing (identified above in number 3). 

c. "Switch" a Future WHTI RFIDILPR processing (identified above in number 3) back to a Legacy 
Vehicle Entry lane(s) (identified above in number I). This "switch" would be required in case the 
new CBP System at vehicle entry is not operational. 

d. "Switch" a Future WHTI RFIDILPR processing (identified above in number 3) back to a Legacy 
DCLlCTTP lane(s) (identified above in number 2). This "switch" would be required in case the new 
CBP System for DCLlCTTP is not operational. 

The following sections identiry the requirements that will ensure vehicle primary entry lane operability 
during the interim period and for the creation of the new middleware to support the future WHTI 
RFIDILPR processing. 

3 . 14 . 1 .2.1 Legacy Vehicle Entry Lane Interim Processing 

Under the current Legacy Vehicle Entry lane processing, only LPR data is sent to the vehicle primary 
entry middleware. The contractor's WHTI LPR solution shall support the current vehicle primary entrY 
middleware. The contractor shall provide LPR system interfaces with TECS and with CBP's Standard 
Operating System (current Windows 20001XP) to guarantee availability ofLPR data in the event of 
degraded WHTI to guarantee availability of LPR data in the event of WHTI degraded operational mode. 

The LPR system interfaces shall pass interoperability testing to assure that they do not interfere with the 
proper operation of systems already existing in the CBP operational environment. Changes to the LPR 
system interfaces shall be SUbjected to revalidation of their interoperability prior to certification for use as 
part of the deployable LPR system. 

3.14.1.2. 1 . 1  TEeS Interface Requirements 

The TECS software has been modified to accept LPR system input. The LPR system shall use the 
formats in the subsequent paragraphs/sections to interface with TECS. 
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The Government shall supply the contractor with the lane identifier infonnation required for TECS 
queries prior to the LPR system installation. If any new TECS software modifications are identified, the 
Government shall infonn the contractor. 

3.14.1.2.1.2 Read Characters 

The LPR system shall image and recognize the alphanumeric characters, which uniquely identifY each 
license plate, convert the image characters into ASCII characters, and fonnat the alphanumeric data for 
input into TECS. 

3. 14. 1.2. 1.3 Data Formats 

The LPR data packet infonnation that is sent to TECS shall follow current established formats. Table I ,  
Passenger Lane Messages Sent to TECS, depicts examples of the current established formats. In the 
future this format will change. The contractor will be required to work with CBP to ensure the continued 
success of the LPR system. 

Table 1. Passenger Lane Messages Sent to TECS 

Condition Message Format" Messae:e Example 
Normal "{F/RIB}<CICS><ST» NUMBER><ST><CC>" "BXT02CAIABCI 23CAUS" 
No Read "N<CICS>** " "NXT02** " 
No Plate "{FIRIB} <CICS><NP><NOPLATE>" "BXT02NPNOPLA TE" 
Message "E<CICS>! !<message>" "EXTOl ! ! Lost video sync. Camera 

OFF or disconnected" 

'The descriptions for the elements in the Message Format are as follows: 

• {FIRIB} :  "F" equals Front plate; "R" equals Rear Plate; "B" equals both Front and Rear Plates 

• CICS: Terminal ID 

• ST: Two (2) letter code designation (US States, Canada Provinces and Mexican States) 

• NUMBER: Plate number 

• CC: Two (2) letter Country Code designation (US, Canada or Mexico) 

3. 14.1.2.1.4 No Read Response 

In the event that the LPR system cannot confidently read a license plate within the captured image, the 
LPR system shall transmit special characters in the data packet fonnatted for TECS; currently the 
.following n** _," signifies "no read". 

3. 14. 1.2. 1.5 No Plate Response 

In the event that the LPR system cannot confidently locate either the front or rear license plates within the 
captured images, the LPR system shall transmit in the data packet fonnatted for TECS "NP" 
(state/province code) "NO PLATE" (character string) signifYing "no plate." 

3. 14. 1 .2. 1.6  CBP Network Interface Requirements 

The contractor products will be required to undergo testing to demonstrate network interface 
compatibility. Contractors may need to alter the network interface of the LPR device as CBP 
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requirements change. The contractor will be required to work with CBP to ensure the continued success 
ofthe LPR system. 

3. 14.1.2. I. 7 Hardware Interface 

The LPR system shall interface with TECS and the CBP network by CAT 6 or fiber optic cable. The 
particular type of interface to be used will be determined by CBP on a site-by-site basis. All connectors 
and controls shall have their functions clearly labeled at both ends of any interface. 

3 . 14. 1 .2.2 Legacy DCLICTIP Lane Interim Processing 

Legacy DCLICTIP processing supports the use of NEXUS ISO 1 8000 6B cards at the Northern POE 
crossings and the use of Secure Electronic Network Traveler Rapid Inspection (SENTRI) 18000 6B cards 
and windshield stickers at the Southern POE crossings. In some instances, the Free and Secure Trade 
System (FAST) ISO 1 8000 6B cards may also be used in SENTRI lanes at the Southern POE crossings. 
In order to ensure continuity of operations using the Legacy DCLlCTTP Lane Interim Processing 
following the contractor's WHTI upgrades, the contractor's WHTI RFIDILPR solution shall support the 
current vehicle primary entry middleware (as defined above in 3 . 14. 1 .2. 1 ,  Legacy Vehicle Entry Lane 
Interim Processing) and shall support the current DCL middleware. Where the contractor's WHTI 
RFIDILPR solution results in the updating of any existing lights and/or automated signage, the contractor 
shall ensure that their solution supports the current DCL middleware. The contractor shall ensure that 
their solution does not negatively affect the read rates of the DCLICTIP RFID cards. The contractor 
shall work closely with the incumbent DCLlCTTP vendor to ensure continuity of operations for 
DCLICTIP while the RFID and LPR equipment is upgraded/installed. 

The ISO 1 8000 6B tag read information that is sent to DCL middleware shall follow current established 
formats. Table 2, NEXUS and SENTRI ISO 1 8000 6B Card Format, identifies the format of the RFID 
tag on the NEXUS and SENTRI cards. 

Table 2· NEXUS and SENTRI ISO 18000 6B Card Format 
Position on Ta2 Ta2 Content 

Bytes 0 - 7 Tag ID (Locked, set by manufacturer) 
Bytes 8 - 9 Tag Manufacturer (Locked, set bv manufacturer) 
Bytes 1 0  - 1 1  Tag Hardware Tvpe (Locked, set by manufacturer) 
Byte 12 Non-printing ASCII control character 
Byte 1 3  Non-printing ASCII control character 
Byte 14 Non-printing ASCII control character 
Byte 1 5  ASCII "I" (49 hex) 
Byte 1 6  ASCII "N" (4E hex) 
Byte 1 7  ASCII "E" (45 hex) or ASCII "P" (50 hex) 
Bytes 1 8  - 26 PASSID (Not Used) 
Bytes 27 - 30 Not Used for RFID cards 
Bytes 3 1  - 127 Not Used 

The RFID system shall ensure that the DCL middleware receives the following data when a NEXUS or 
SENTRI card RFID tag is read: 
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a. Tag ID (bytes 0 - 7 of the tag) 
b.  Bytes 1 2  - 17; as identified in Table 2, NEXUS and SENTRI ISO 1 8000 6B Card Format, these six 

(6) bytes identify the RFID tag read as an "enrollee" card read 

Table 3, FAST ISO 1 8000 6B Card Format, identifies the format of the RFID tag on the FAST cards 
(may be used in some SENTRI lanes). 

Table 3' FAST ISO 18000 6B Card Format 
Position on Tag Tag Content 

Bytes 0 - 7 Tag ID (Locked, set by manufacturer) 
Bytes 8 - 9 Tag Manufacturer (Locked, set by manufacturer) 
Bytes 1 0 - 1 1  Tag Hardware Type (Locked, set by manufacturer) 
Byte 1 2  TransCore Exclusive Application (0 I hex) 
Byte 1 3  ASCII "F" (46 hex) 
Byte 14 ASCII "T" (54 hex) 
Byte 1 5  Homeland Security / Border Crossing (7 1 hex) 
Byte 16  Vehicle / Primary (I I hex) 
Byte 17 Commercial Vehicle (06 hex) 

The RFID system shall ensure that the DCL middleware receives the following data when a FAST card 
RFID tag is read: 

c. Tag ID (bytes 0 - 7 of the tag) 
d. Bytes 12 - 1 7; as identified in Table 3, FAST ISO 1 8000 6B Card Format, these six (6) bytes identify 

the RFID tag read as an "enrollee" card read During a single vehicle crossing, if a RFID tag from a 
DCLlCTTP card is read multiple times, the contractor's Legacy DCLlCTTP Lane Interim Processing 
solution shall only pass a single read to the DCL middleware. The contractor's Legacy DCLlCTTP 
Lane Interim Processing solution will not have to support any processing for the SENTRI Windshield 
Sticker. 

Currently, the following lights/automated signage may exist at a DCLlCTTP lane: 

e. A lane open/closed light - This light indicates to travelers whether the DCLlCTTP lane is open and 
running or is closed. This light is set to either red or green. 

f. A booth entry light - This light is used to direct vehicles in the pre-queue zone to enter the inspection 
booth area. This light is set to either red or green. 

g. Automated booth exit sign - This is a three way sign that uses colored symbols and text to direct a 
vehicle that has stopped at the inspection booth. Based on the CBP Officer at the inspection booth, a 
vehicle is directed to stop, proceed to the United States, or to the Secondary Inspection area. 

The current DCL middleware uses digital input/output protocol to interface with both lights and the 
automated booth exit sign. 

The contractor's WHTI RFIDILPR solution interfaces shall pass interoperability testing to assure that 
they do not interfere with the proper operation of systems already existing in the CBP operational 
environment. Changes to the RFID system interfaces shall be subjected to revalidation of their 
interoperability prior to certification for use as part of the deployable RFID system. 
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3 . 14. 1 .2.3 Future WHTI RFIDILPR Processing Requirements 

The following sections provide requirements for what is required to support WHTI once initial operating 
capability has been activated. WHTI middleware will be required for the RFIDILPR capture, 
"packaging" and transmission to the CBP System. Attachment F - Draft Land Border WHTI Interface 
Control Document (ICD), provides additional information on the CBP System interface requirements. 
Note that in the following sections, "the system" refers to the contractor's WHTI RFIDILPR 
solution. 

3. 14. 1.2.3. 1 Data Capture 

The system shall capture RFID travel document reads and LPR information as the vehicle approaches the 
inspection booth. This is referred to as the lane approach (pre-primary zone for passenger vehicle entry) 
areas or pre-inspection area. The system shall also have the ability to capture RFID reads at the booth for 
reads not captured in the lane approach (pre-primary zone for passenger vehicle entry area). The concept 
includes RFID receiving readers/antennae in the pre-primary zone for passenger vehicle entry lane 

. approach area and at the inspection booth. When a RFID read is captured at the booth, the system shall 
be capable of transmitting the read directly to the CBP system resident on the workstation in the booth (as 
opposed to being sent through the CBP network). Each RFID and LPR read shall be treated as separate 
and independent events. There shall be no dependencies on the RFID and LPR reads. The system shall 
determine when to start and when to end RFID reads in the pre-primary zone for passenger vehicle entry 
area. The photograph of the vehicle license plates and LPR views taken by the LP

 
 

3.14.1.2.3.2 Data Packaging 

All the RFID read(s) and the LPR read for a vehicle shall be associated as a package by a unique 
identifier. When an LPR read has not be captured, the packaging of the reads shall communicate the 
package does not contain data from the LPR. The packaging of the reads shall communicate the package 
is complete. RFID reads received from the readers at the inspection booth shall be directly transmitted 
and added to the working package on the CBP system at the inspection booth. The system shall transmit 
the RFID data as soon as each RFID read completes. The system shall transmit the LPR data as soon as 
the LPR read completes. The system shall transmit the packaged data through the CBP Wide Area 
Network (WAN) to a centralized CBP system within .5 seconds (T) of the read (see Section 3.14.4, 
System Performance Requirements). The CBP system will process the data and return information to the 
booth workstation for the CBP Officer's use in conducting the inspection. 

3.14.1.2.3.3 System Management 

The system shall handle all network and device management activities associated with the system and the 
LPR and RF devices. Management activities shall include configuration, performance, fault detection and 
handling, audit, security, and event notifications. Management activities shall be made available through 
the system and to the CBP network. Real-time management events shall be collected and propagated to 
the CBP systems for event assessments and corrective activities. Historical management events shall be 
made available, for at least 30 days, through the system and to the CBP network. 

(b) (7)(E)
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3.14.2 System Performance Requirements 

The system infrastructure final design shall meet the below outlined performance requirements. 
Threshold (minimum) performance characteristics of the system and are identified as (T) and objective 
performance characteristics that are desired by the Government are identified as (0). Where practical, the 
contractor shall seek to satisty objective characteristics. It is the intent of the Government to provide a 
system that exceeds these characteristics wherever practical while keeping within the program's Total 
Ownership Cost (TOC) goals. 

3.14.2.1 Read Accuracy 

The system shall provide a RFID read rate accuracy of90% (T) and 95% (0) at the pre-primary zone for 
passenger vehicle entry area. RFID read accuracy rate of 1 00% (T) is required at the inspection booth. 
The LPR read/capture accuracy rates shall be 99% (T) and 100% (0) of vehicles that pass through the 
LPR system. The LPR accuracy read rate shall be 95% (T) and 99% (0) for all license plate images 
read/captured by the LPR device for vehicles that have at least one license plate issued by any of the 50 
U.S. States, the District of Columbia, all of the 1 2  Canadian Provinces and Territories, and the 3 1  states 
and one district of Mexico. An accurate LPR read (100%) correctly identifies and transmits the 
state/province and country of origin and all associated alphanumeric characters for processing and avoids 
manual data entry. 

3.14.2.2 Processing Time 

The system shall provide read of RFID and/or LPR, data capture, and handoff to the CBP backend system 
within .5 seconds (T) and .3 seconds (0). 
Note: The RFIDILPR read is dependent on the state of the RFID and LPR equipment. In an optimal 
environment, both the RFID and LPR will be functional; therefore, both reads will be captured. If the 
RFID is not functional at pre-primary zone for passenger vehicle entry, then only a LPR read is available. 
If the LPR is not functional, then only the RFID(s) will be captured. 

3.14.2.3 Readers 

The system shall be forward and backward compatible (T) in reading ISO I SOOO Gen I and ISO I SOOO-6c 
GEN2 RFID cards and scalable (open systems design architecture) (0) for any other/future RFID enabled 
travel documents. 

3.14.2.4 Quality of Reads 

The system shall prevent adjacent vehicle lane RFID card cross reads. The system shall address filtering 
of reads of RFID (Gen I and 2) tags that are not from WHTI authorized travel documents (for example, 
retail tags in merchandise or toll road pass cards.). 

3.14.2.5 Privacy 

The system shall address privacy and security concerns with the use ofISO I SOOO-6c Passport Cards and 
EDLs and the ability to read RFID tags from 1 5  (T) to 10 (0) feet from an antenna. 

3.15 Government-Furnished Equipment 

The Government will provide minimal Government furnished equipment (GFE) under this procurement 
effort. GFE will include the Perceptics Network Video Processor (NVP) LPRs where they are currently 
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installed at passenger vehicle entry lanes. During site surveys, if the contractor identifies existing GFE 
that could be reused in the contractor's solution, the contractor shall document each piece ofGFE targeted 
for reuse. GFE targeted for reuse in the contractor's solution shall be provided in a list to the 
Government. Otherwise, as specified in this SOW, the contractor is expected to procure the equipment 
and other required materials and services that comprise the system. 

GFI, consisting of related POE site drawings, will be provided by the Government to the contractor 
following contract award. The Government cannot guarantee the availability of information requested by 
the contractor. In addition, the Government does not warrant the validity or completeness ofthe GFI. It 
is provided for informational purposes only to assist the contractor in understanding the tasks associated 
with the site installation. It is the contractor's responsibility to verifY the validity and completeness of 
GFI during the site surveys. 

3.16 Configuration Management 

3.16.1 Introduction 

The contractor shall establish, within its organization, the responsibilities and procedures for 
implementing the configuration management requirements stipulated below. The planning and 
implementation shall be subject to review and audit by CBP. The contractor shall submit a draft 
Configuration Management Plan thirty days after contract award for review and shall address procedures 
for implementation and shall be subject to review by the Government. Responsibilities and procedures 
that have been developed for use by similar programs may be considered for use upon review and if 
approved applied to this contract. Configuration management shall be maintained current throughout the 
course of this contract and shall address both hardware and software configuration items. See Attachment 
C - Data Item Descriptions, for the requirements for the Configuration Management Plan. The contractor 
shall adhere to CBP OIT CM standards. Attachment J - CBP OIT Passenger Systems Program Office 
(PSPO) Configuration Management Plan (CMP), identifies the CBP OIT configuration management 
standards. In addition, any change made to approved configuration items must adhere to the CBP OIT 
PSPO Change Management Process and Procedures, which is provided in Attachment K - CBP OIT 
PSPO Change Management Process, and Procedures. Attachment L - CBP OIT PSPO ESB Change 
Request Impact Analysis, defines the Change Request form referenced by the PSPO Change Management 
Process and Procedures document. 

3.16.2 Configuration Control 

Systems infrastructure documentation shall be monitored and updated by the contractor to reflect any 
changes resulting from tasks defined in this SOW. Changes shall be incorporated, as necessary, into 
documents after they have been revised and approved by CBP. All such specifications shall be 
maintained in accordance with the contractor's Configuration Management Plan as approved by CBP. 
The contractor shall maintain interface control throughout the course of this contract. In addition, the 
contractor shall provide information delineating the status of changes from the baseline, including 
proposed effectivity and implementation status of approved changes under this contract. The status of the 
baseline changes shall be included in the contractor's Monthly Status Report. In the event that there are 
upgrades, it is the responsibility of the contractor to notifY CBP and to provide supporting information to 
include cost in a written format, e-mail acceptable, along with an impact analysis of the upgrade. 
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3.16.3 Engineering Release 

The contractor shall ensure that all engineering design releases are processed through the contractor's 
configuration management authority. The configuration, control, and status of engineering release 
records shall be provided to the CBP Program Manager or designee upon request. 

3.16.4 Nomenclature and Identification Plates 

The contractor shall recommend the assignment of nomenclature for newly designed configuration items 
resulting from this contract. Nomenclature recommendations shall be submitted to the CBP Contracting 
Officer of Record by letter. CBP approved nomenclatures shall be applied to the configuration item 
nameplate and to the specification, drawings and other applicable data items pertaining to the item. 

3.17 Repairs Incident to Modification 

The contractor shall notifY the COTR and the Contracting Officer when non-associated equipment at the 
POE requires repair incident to system implementation is necessary. The Contracting Officer will 
determine whether these repairs are considered outside the scope of this contact. If the repairs are out-of
scope, they must be addressed separately. It is incumbent upon the contractor to ensure that all 
precautions are taken to avoid disruption to and damage to existing lane equipments. 

4 Safety 

The contractor shall implement a System Safety Program with the objective of identifYing and preventing 
injuries to contractor or CBP personnel due to hazards associated with system implementation efforts and 
acceptance testing. At a minimum, hazard assessments shall address risks associated with electrical 
systems, sharp or protruding edges, electromagnetic radiation, lifting and placing heavy objects. A 
Preliminary Hazard Analysis (PHA) shall be conducted and Category I or II hazards with a potential 
greater than 1 X 1 0" shall be controlled. The contractor shall publish a list of such hazards with 
corrective actions required to reduce the probability of occurrence of unsafe events that can cause either 
loss of life or damage equal to or more than the replacement cost of the item. A System Safety 
Assessment Report shall be prepared and delivered and shall include the PHA as an attachment or 
appendix. See Attachment C - Data Item Descriptions, for a description of the System Safety 
Assessment Report. 

5 Meetings and Program Reviews 

5.1 Orientation Briefing 

Within five days of the task order award, the contractor shall conduct an orientation briefing for CBP. 
CBP does not expect an elaborate orientation briefing nor does it expect the contractor to expend 
significant resources in preparation for this briefing. The intent of the briefing is to initiate the 
communication process between CBP and the contractor by introducing key task participants, explaining 
their roles, reviewing communication ground rules, and assuring a common understanding of subtask 
requirements and objectives. 

The orientation briefing will be held at the CBP Office ofInformation and Technology in Springfield, 
VA. Both parties will mutually agree upon the specific date and time. 

The completion of this briefing will result in the following: 

• Introduction of both contractor and Government personnel performing work under this contract. 
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• The contractor will demonstrate confirmation of their understanding of the work to be 
accomplished under this SOW. 

• Resolution of any outstanding questions 

5.2 Informal Progress Reviews 

The contractor shall conduct quarterly Informal Progress Reviews (lPRs) at its facility. The agenda shall 
be mutually agreed upon between the contractor and CBP prior to the reviews, and shall encompass all 
program matters related to the system implementation effort. In addition, the Government reserves the 
right to conduct announced and unannounced monthly technical audits of the activities occurring at the 
contractor facility. These audits shall not be held during the month that any of the mentioned reviews are 
held, and they are expected to be completed in less than one day. The contractor shall be responsible for 
preparing and distributing minutes for IPRs and technical audit meetings. 

Based upon the potential commercial availability the following formal design reviews may not be 
necessary, however the contractor shall conduct the design reviews as required to support the 
requirements of this SOW: System Requirements Review (SRR), Project Documentation Certification 
Review (PDCR)), Critical Design Review (CDR) and Program Reviews. The Program Reviews shall 
provide the COTR with the information necessary to assess the progress and performance of the 
contractor with respect to the requirements stated herein. In addition, the contractor shall be prepared to 
support the DHS required Milestone Decision Point (MOP) reviews to ensure compliance with the DHS 
Technical Reference Model (TRM). Upon request the contractor shall prepare and provide test analysis 
reports, system design information, implementation steps, as needed to support CBP on during the Test 
Readiness Review, Production Readiness Review, and Operational Readiness Review (if applicable). See 
Attachment C - Data Item Descriptions, for the requirements for test analysis reports. 

Note: Given the Government's requirement for a compressed time frame for project completion and the 
early time demands for preparing and presenting the various technical reviews, the Government will 
consider contractor recommendations for combining certain reviews. The Government will make the 
final determination regarding the pairing of any reviews. 

5.3 System Requiremeuts Review 

This review between the contractor and Government representatives shall be conducted at the contractor's 
facility within 1 5  days of contract award. The purpose of the System Requirements Review (SRR) is to 
allow the contractor to convey understood system requirements and present derived requirements along 
with testing, validation and verification methods. The contractor shall coordinate the development of an 
agenda to support the meeting and is responsible for the preparation and distribution of meeting minutes 
and action items of the contractor's portion of the SRR to the Government for review within seven 
calendar days after the SRR. 

5.4 Project Documentation Certification Review 

A Project Documentation Certification Review (PDCR)) between the contractor Team and the 
Government representatives shall be conducted at the contractor's facility following contract award. As 
discussed in previous sections of the SOW, the time frame for this SOW will be held in accordance with a 
time frame identified by the contractor and CBP. Attachment F - Draft Land Border WHTI Interface 
Control Document (lCD), provides the details for the WHTI RFID System - Centralized CBP System 
Interface (This Centralized CBP System is the system referenced in Section 3 . 14. 1 .2.3 . 1 ,  Data Capture 
and Section 3 . 14 . 1 .2.3.2, Data Packaging). The PDCR will encompass the contractor's solution for the 
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interface between the RFIDILPR reads and the Centralized CBP System as well as the solution for the 
License Plate Reader Backup Processing, defined in Section 3 . 14.3. The contractor shall present the 
preliminary design drawings for the system design and shall include, as a minimum, design and 
performance technical concepts, interfaces, system safety and training. The contractor shall also present 
the methodology and preliminary results of the design analysis effort and provide preliminary design 
information. The contractor shall coordinate the development of an agenda to support the meeting and is 
responsible for the preparation and distribution of meeting minutes and action items of the contractor's 
portion of the PDCR to the Government for review within seven calendar days after the PDCR. 

5.5 Critical Design Review 

This review between the contractor and the Government shall be conducted at the contractor's facility 
within 30 days after contract award. The CDR will encompass the contractor's final design and solution 
for the interface between the RFIDILPR reads and the Centralized CBP System (defined in Section 
3 . 14.2, RFIDILPR Interface Requirements) as well as the solution for the License Plate Reader Backup 
Processing, defined in Section 3 . 14.3. The contractor shall present the final design drawings for the 
system design and the engineering approach for the requirements herein and the engineering approach to 
any mutually agreed upon changes identified in the PDCR including design and performance technical 
concepts, interfaces, engineering reports, material and process specifications, test plans (to include 
Acceptance Test Plan). The contractor shall coordinate the development of an agenda to support the 
meeting and is responsible for the preparation and distribution of minutes and action items of the 
contractor's portion of the CDR to the Government for review within seven calendar days after the CDR. 
The approved results of the CDR shall be the final requirements for design, performance and test. Any 
requirement changes after the CDR shall be treated as a revision to the specification. 

5.6 Technical/Program Reviews 

Upon completion of the CDR, quarterly program reviews shall be conducted at the contractor's facility 
during the term of the contract to review program status. The contractor shall coordinate the development 
of an agenda to support the meeting and is responsible for the preparation and distribution of minutes and 
action items of the contractor's portion of the meeting to the Government for review within seven 
calendar days after the meeting. 

6 Excess Materials 

The contractor shall prepare and submit a detailed list of excess equipment as part of the system 
implementation effort for CBP disposition within 1 5  days upon completion of the last installation. The 
contractor shall use the Government inventory procedures as identified in the contract Government 
property clause in Section I of the resulting contract and provide adequate storage of the excess inventory. 
Upon notification the contractor shall make provisions to collect, pack, palletize and coordinate with the 
WHTI COTR or designee to ship excess equipment to the CBP Warehouse located at 

 Springfield, VA 221 53 .  

7 Logistics Support 

The contractor shall provide logistic support services as part of the overall contract effort. The contractor 
shall plan and implement best practice management processes which facilitate development and 
integration of logistic support elements to speciry, design, develop, acquire, test, field, and support 
systems. For the WHTI RFID effort these include: 

(b) (7)(E)
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• Maintenance planning 
• Supply support 
• Support and Test EquipmentlEquipment support 
• Manpower and personnel 
• Training and training support 
• Technical data 
• Computer resources support 
• Facilities 
• Packaging, Handling, Storage, and Transportation (PHS&T), and 
• Design Interface 

The contractor shall coordinate all elements in conjunction its system engineering effort to plan, design, 
construct, implement and maintain the 340+ lane installations in the 39 high-volume ports of entry, the 
two additional DCL sites and FLETC, defined for WHTI. Logistics planning shall be targeted towards 
acquiring a system that is affordable (lowest life cycle cost), operable, supportable, sustainable, 
transportable, and environmentally sound within the resources available. The Contractor shall document 
its approach in the Logistics Support Plan. See Attachment C - Data Item Descriptions, for the 
requirements for the Logistics Support Plan. 

7.1 Supply Support 

The contractor shall address supply support to include all spares (e.g., repairable units, assemblies, 
modules), repair parts (Le., non-repairable components), consumables, special supplies and related 
inventories needed to maintain the systems equipment. The contractor shall identifY long lead items and 
critical spare quantities in the form of a recommended spares list for consideration by CBP, plus 
provisioning and procurement activities, and documentation associated with material acquisition, 
handling, distribution, recycling, and disposal. The contractor shall specifically identifY all EPA listed 
hazardous materials used in the primary systems or for maintenance. As part of the Logistics Support 
Plan, the contractor shall prepare and provide a Supply Plan reflecting the schedule for procuring 
equipment to meet schedule deadlines for site deployments. The Logistics Support Plan/Supply Plan 
shall address support to include all spares (e.g., repairable units, assemblies, modules), repair parts (Le., 
non-repairable components), consumables, special supplies, and related inventories needed to maintain 
the systems equipment. The Logistics Support/Supply Plan shall support the requirements of the CBP 
System Life Cycle (see Attachment E). The contractor shall prepare and provide a Logistics 
Support/Supply Plan outline upon contract award followed by a final 60 day after receipt of CBP 
comments. See Attachment C - Data Item Descriptions, for the requirements for the Logistics 
Support/Supply Plan. 

7.2 Packaging, Handling, Storage and Transportation 

The contractor shall use inventory control systems, processes and procedures, to monitor the quantity, 
location and status of inventory of all WHTI products and materials purchased by the contractor to 
support the RFID and LPR implementations. The contractor shall identifY all materials, equipment, 
special provisions, containers (Le., reusable and disposable), and supplies necessary to support the 
packaging, preservation, storage, handling, and/or transportation of the system, spares and repair parts, 
test and support equipment, technical data, and software. This includes the initial and sustaining 
transportation requirements in support of the distribution of materials. 
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7.3 Technical Documentation 

The contractor shall provide system installation and checkout procedures, operating and maintenance 
instructions, inspection and calibration procedures, overhaul instructions, modification instructions, 
engineering design data (e.g., specifications, drawings, materials and parts lists, digital data), supplier 
data, logistics provisioning, and procurement data that are necessary in the performance of system 
development, production, operation, maintenance, and retirement functions. Data shall cover the prime 
mission-oriented system and other support infrastructure as well (i.e., test and support, transportation and 
handling, and training equipment). Technical data includes information system capabilities and 
associated databases, archives, and e-fiJe solutions. 

7.4 System IT (Computer) Hardware and Software 

The contractor shall identifY all computers, associated software, interfaces, and the networks necessary to 
support scheduled and unscheduled systems support activities. This may include condition-monitoring 
programs, diagnostic tapes, and associated requirements for the implementation of computer aided design, 
maintenance and logistic support capability. The equipment identified by the contractor shall pass 
interoperability testing to assure that it does not interfere with the proper operation of systems already 
existing in the CBP operational environment. The equipment identified by the contractor shall meet 
Federal Enterprise Architecture (FEA) standards or CBP OIT local POE standards. 

7.5 Personnel 

The contractor shall identifY personnel (i.e., organic, reimbursable, and contractor) required for the 
installation, checkout, and sustaining maintenance and support of the system, its prime mission-related 
elements, and the other elements of support (e.g., test equipment, transportation and handling, facilities, 
mobile teams, operators at test facilities and calibration laboratories). 

7.6 Training 

The contractor shall provide all personnel, equipment, facilities, data/documentation, and associated 
resources necessary for the training of system operational (data center 7/24 staff which includes Situation 
(SIT) room and duty officers) and POE maintenance personnel to include both initial and refresher 
training. Training for basic on-site hardware preventive maintenance required by Government POE 
personnel shall be provided. Training equipment may include (e.g., simulators, mockups, special devices, 
and computers), data, and software developed and used as necessary to support both the informal day-to
day training and that of a more formal nature. This training is not intended to cover the actual operation 
of the software associated with interface to CBP systems. 

The contractor is additionally responsible for providing the CBP OrT Training Branch with the initial 
training on the WHTI RFID and LPR systems to the satisfaction that training aids and material can be 
developed. 

7.7 EquipmeutlSupply Configuration Management 

The Contractor shall have the ability to support configuration management of parts, products, subsystems 
and systems defined as configuration items in support of this effort. The contractor shall uniquely 
identifY individual configuration items as well as "build packages" or "kits" of multiple components 
designed for implementation in the passenger vehicle entry lanes in the designated ports of entry. All 
assets shall be physically tagged and tracked in an automated system. The contractor shall provide the 
government with inventory tracking data and reports in a form and format that can be imported into the 
Government's control systems and the SAP accounting system. 

(b) (7)(E)
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Government final acceptance testing shall be performed at the individual sites following completion of 
contractor testing. The contractor shall complete an Operational Vehicle Primary Lane Material 
Inspection and Receiving Report for Government sign off. Attachment C - Data Item Descriptions, 
identifies the requirements for delivery of a completed lane in the Operational Vehicle Primary Lane 
Material Inspection and Receiving Report. Testing shall commence no later than 7 days prior to the 
negotiated and approved implementation schedule for each site. Upon final Acceptance, materials for all 
sites shall be turned over to CBP or a designated representative. 

7.8 Maintenance and Support Planning 

The contractor shall include all planning and analysis associated with the establishment of requirements 
for the overall support of a system throughout its life cycle. Identiry reliability parameters through 
supportabilitY and maintainability analyses; identiry maintenance requirements from user to original 
equipment manufacture (OEM) or other, from initial testing to the retirement stage. Maintenance and 
support planning should result in the integration ofthe various facets of support with each other (i.e., 
calibration, Intra/Inter-servicing and mobilization support), with the prime mission related elements ofthe 
system, and should lead to the definition and development of a complete life-cycle support operation. 

7.9 Support Equipment 

The contractor shall identiry all tools, condition monitoring equipment, diagnostic and checkout 
equipment, special test equipment, metrology and calibration equipment, and special handling equipment 
required to support all scheduled and unscheduled maintenance actions associated with the system. Test 
and support equipment requirements at each level of maintenance must be addressed as well as the overall 
requirements for test traceability to a secondary standard and ultimately to a primary standard of some 
type. 

7.10 Cost Plan (Life Cycle Cost) 

The contractor shall provide cost estimates for all of the support and estimated annual operation budget 
amounts that shall be required to support the system. 

8 Test Requirements 

The purpose of the testing is to evaluate the systems operation, interoperability and functionality. This 
testing shall include all installed equipment. System testing shall be in accordance with the developed 
Acceptance Test Plan. See Attachment C - Data Item Descriptions, for a description of the Test 
PlanlProcedures. 

8.1 Scope of Tests 

Testing shall include acceptance tests, performance evaluations, and inspections by both the contractor 
and the Government. The contractor shall perform testing to demonstrate proper installation and 
operation of the systems installation. Functional testing by both the contractor and the Government shall 
be conducted prior to Government final acceptance. Contractor tests shall exercise and veriry the 
functionality and proper systems operation. Contractor testing shall ensure that individual components 
properly interface with each other to perform a fully functional system. 

Note: Testing of both hardware and software (as applicable) shall pass interoperability testing to assure 
that it does not interfere with the proper operation of systems already existing in the CBP operational 
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environment. In order to ensure that a lane returns to full operational capability following 
installation\upgrade ofWHTI hardware, the Government may work with the contractor in testing interim 
vehicle entry lane processing. 

8.2 Test Plans and Procedures 

The contractor shall prepare and submit for approval system test plan and procedures. The test plan and 
procedures shall describe comprehensive test procedures for the system and shall be delivered to CBP for 
review a minimum of 30 days prior to the start of contractor testing. The contractor shall not proceed 
with testing until receiving CBP approval of the test procedures. See Attachment C - Data Item 
Descriptions, for a description of the Test PlanIProcedures. 

8.3 Contractor Test Requirements 

The contractor shall perform and complete the tests in sufficient time to meet the negotiated 
implementation schedule dates. Any proposed changes to the test schedule shall be provided to the 
Contracting Officer at least 1 5  days prior to the initiation of these tests. In some instances, concurrent 
Government sign off of contractor tests shall be used in lieu of a separate Government final acceptance 
test. CBP reserves the right to witness all contractor testing and shall make the sole determination when 
concurrent sign off is acceptable. 

The contractor shall perform testing in accordance with the preliminary and final approved Acceptance 
Test Plan, engineering test procedures and maintenance manuals, using personnel, facilities, equipment, 
and services as necessary to ensure thoroughness and completeness of the testing. As part of the 
contractor test requirements and in accordance with the Test Report identified in Attachment C - Data 
Item Descriptions, the contractor shall provide test reports to the Government for evaluation documenting 
WHTI Land RFID system performance. 

The contractor shall be responsible for preparing the system for tests. The contractor shall also be 
responsible for providing the necessary support equipment, to include special test sets, for conducting and 
veritying system tests. 

The contractor shall identity any technical testing support required from CFE suppliers. Technical 
support may include assistance with the testing and/or include troubleshooting assistance in the event of a 
discrepancy discovered during testing. The contractor's test support requirements shall be provided to 
CBP in writing as part of the proposal. The contractor shall allow the CFE suppliers access to the system 
to assist with equipment testing/troubleshooting, as necessary during contractor testing. Any required 
technical support from CFE suppliers shall be the responsibility of the contractor. 

8.4 Government Test I Acceptance Reqnirements 

The Government shall prepare and provide to the contractor a Government Acceptance Test Plan (A TP) 
1 5  days prior to the commencement of Government testing. The Government test period per site shall 
exercise system functionality. In some instances, concurrent Government sign off of contractor tests shall 
be used in lieu of a separate Government final acceptance test. CBP shall make the sole determination 
when concurrent sign off is acceptable. 

Government final acceptance testing shall be performed at the individual sites following completion of 
contractor testing. Government testing shall commence no later than 7 days prior to the negotiated and 
approved implementation schedule for each site. Upon final Acceptance, materials for all sites shall be 
turned over to CBP or a designated representative. 
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8.5 Test Data Evaluation 

The Government shall have sole responsibility for final evaluation of all test data. The contractor shall 
provide clarification assistance relating to test data as requested. 

9 Deliverables 

As referenced in other sections of this SOW the contractor shall provide copies of the documents listed 
below. One copy of the data shall be delivered in paper and one copy in electronic format. The electronic 
format shall be in both Microsoft Office compatible format and Adobe Acrobat. Documents shall include 
engineering mechanical drawings, technical illustrations, electrical drawings, schematics, written 
instructions and other documentation related to the system and any other parts not identified in this 
description but relate to and are required for proper system operation. Updates shall be included as part 
of the tasking for the documentation described below: 

a. Monthly Program Manager's Report 

b. System Safety Assessment Report 

c. Logistics Support Plan 

d. Test Plan and Procedures 

e. Test Analysis Reports 

f. Program Management Plan 

g. Project Execution Plan 

h. Communications Plan 

1. Quality Control Plan 

j .  Maintenance Plan 

k. Operations and Maintenance Manual 

I. Configuration Management Plan 

m. Risk Management Plan 

n. Design Guide/Site Survey Drawings and Data 
o. Operational Status Reporting (read data per crossing) per POE on a daily, weekly, monthly 

basis. These reports provide statistics on RFID and LPR reads per crossing. Attachment C -
Data Item Descriptions, identifies the requirements for the Operational Status Reports. 

p. Operational Vehicle Entry Primary Lane Material Inspection and Receiving Report 

10 Security 

The contractor shall comply with the Bureau of Customs and Border Protection (CBP) administrative, 
physical and technical security controls (in accordance with CBP HB l 400-05C Information Systems 
Security Policies and Procedures Handbook, CIS HB l400-02A Physical Security Handbook and DHS 
4300A Sensitive Systems Handbook) to ensure that the Government's security requirements are met. The 
contractor shall meet the security requirements called out in Attachment T in Section J, WHTI Land 
Minimum Security Requirements, where applicable. If required, the contractor shall cooperate with an 
annual security review to be performed at all contractor facilities involved with the project. 

1 1  Place of Performance 

The place of performance shall be both at the contractor's facility and designated POEs. 
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(d) Reports, documents and narrative type deliverables will be accepted when all discrepancies, 
errors or other deficiencies identified in writing by the government have been corrected. 

(e) Non-conforming products or services will be rejected. Unless otherwise agreed by the 
parties, deficiencies will be corrected within 30 calendar days of the rejection notice. If the deficiencies 
cannot be corrected within 30 days, the Contractor will immediately notifY the TO Contracting Officer of 
the reason for the delay and provide a proposed corrective action plan within 1 0  working days. 

E.S Review of Deliverables 

(a) The government will provide written acceptance, comments and/or change requests, if any, 
within fifteen ( 15) business days from receipt by the Government of the initial deliverable. 

(b) Upon receipt ofthe Government comments, the Contractor shall have fifteen ( 15) business 
days to incorporate the government's comments and/or change requests and to resubmit the deliverable in 
its final form. 

(c) If written acceptance, comments and/or change requests are not issued by the Government 
within 30 calendar days of submission, the draft deliverable shall be deemed acceptable as written and the 
Contractor may proceed with the submission of the final deliverable product. 

E.6 Written AcceptancelRejection by the Government 

The Government shall provide written notification of acceptance or rejection of all final deliverables 
within 30 calendar days. Absent written notification, final deliverables will be construed as accepted. All 
notifications of rejection will be accompanied with an explanation of the specific deficiencies causing the 
rejection. 

(End of Section E) 
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E.l Clauses Incorporated By Reference 

The following clauses pertinent to this section are hereby incorporated by reference in accordance with 
FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998). Full text of the provision 
can be accessed at www.acguisition.gov/far. 

CLAUSES 
52.246·2 
52.246-4 
52.246-16 

TITLE 
INSPECTION OF SUPPLIES - FIXED PRICE 
INSPECTION OF SERVICES - FIXED PRICE 
RESPONSIBILITIES FOR SUPPLIES 

E.2 Inspection and Acceptance 

DATE 
MAR 2007 
AUG 1996 
APR 1984 

(a) Inspection and acceptance of all work and services performed under each TO will be in 
accordance with the FAR clauses incorporated at Section E, Clauses Incorporated by Reference as 
applicable. 

(b) Final acceptance of all deliverables and or services performed as specified under each Task 
Order will be made in writing, at destination by the TO COTR or as detailed in individual TOs. 

E.3 Scope of Inspection 

(a) All deliverables will be inspected for content, completeness, and accuracy and conformance 
to task order requirements by the TO COTR or as detailed in individual task orders. Inspection may 
include validation of information or software through the use of automated tools and/or testing of the 
deliverables, as specified in the task order. The scope and nature of this testing must be negotiated prior 
to TO award and will be sufficiently comprehensive to ensure the completeness, quality and adequacy of 
all deliverables. 

(b) The government requires a period not to exceed thirty (30) calendar days after receipt of final 
deliverable items for inspection and acceptance or rejection unless otherwise specified in the TO. 

E.4 Basis of Acceptance 

(a) The basis for acceptance shall be compliance with the requirements set forth in the statement 
of work, the TO, the Contractor's proposal and other terms and conditions of this contract. Deliverable 
items rejected under any resulting task order shall be corrected in accordance with the applicable clauses. 

(b) Commercial and non-developmental hardware items, software items, pre-packaged solutions, 
and maintenance and support solutions will be accepted within thirty (30) calendar days of delivery when 
performance is in accordance with delivery requirements. 

(c) Custom services and cost reimbursable items such as travel and ODCs will be accepted upon 
receipt of proper documentation as specified in the order. If custom services are provided as part of a FFP 
TO, acceptance will be as specified for the milestone with which they are associated. If custom services 
are for software development, the final acceptance of the software program will occur when all 
discrepancies, errors or other deficiencies identified in writing by the government have been resolved, 
either through documentation updates, program correction, or other mutually agreeable methods. 
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PDF - Portable Document Format 

PDR - Preliminary Design Review 

PEP - Program Execution Plan 

PHA - Preliminary Hazard Analysis 

PHS&T - Packaging, Handling, Storage, and Transportation 

PMP - Program Management Plan 

POC - Point of Contact 

POE - Ports of Entry 

PSPO - Passenger Systems Program Office 

QC - Quality Control 

RF - Radio Frequency 

RFID - Radio Frequency Identification 

SIT - Situation 

SOW - Statement of Work 

SRR - Systems Requirements Review 

SSA - Systems Safety Assessment 

T - Tbresho ld 

TOD - Technical Operations Division 

TRM - Technical Reference Model 

V AR - Variance Report 

WAN - Wide Area Network 

WHTI - Western Hemisphere Travel Initiative 
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DCL - Dedicated Commuter Lane 

DCMA - Defense Contract Management Agency 

DHS - Department of Homeland Security 

DID - Data Item Description 

DOT - Department of Transportation 

EAGLE - Enterprise Acquisition Gateway for Leading-Edge Solutions 

ECD - Estimated Completion Date 

EIA - Electronics Industries Alliance 

ENTS - Engineering Networks and Technology Support 

ESB - (Deals with CM) 

EVM - Earned Value Management 

EVMS - Earned Value Management System 

FASA - Federal Acquisition Streamlining Act 

FEA - Federal Architecture Enterprise 

FLETC - Federal Law Enforcement Training Center 

GEN - Generation 

GFE - Government Furnished Equipment 

GFI - Government Furnished Information 

GSA - Government Services Administration 

IBR - Integrated Baseline Review 

IBR - Integrated Baseline Reviews 

ICD - Interface Control Document 

IMS - Integrated Master Schedule 

IPR - Informal Progress Review 

ISO - International Organization for Standardization 

LAN - Local Area Network 

LPR - License Plate Reader 

LSP - Logistics Support Plan 

NDIA - National Defense Industrial Association 

NEC - National Electric Code 

NEPA -National Environmental Policy Act 

NPV - Network Video Processor 

0 - Objective 

ODC - Other Direct Costs 

OEM - Original Equipment Manufacture 

OrT - Office of Information and Technology 

OSHA - Occupational Safety and Health Administration 

OMB - Office of Management and Budget 

PBS - Public Building Service 
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13.9 Property 

At the conclusion of the project, all materials developed by the project team to include all work sheets and 
other working documentation shall become the exclusive property ofCBP. 

13.10 Points of Contact 

All contract questions and concerns shall be directed to the point of contact as designated below. The 
Contracting Officer is the only individual with the authority to amend this contract. 

13.10.1 COTR 

 
Department of Homeland Security 
Customs and Border Protection 
Office of Information and Technology 
Passenger System Program Office 
7400 Fullerton Road, Suite 1 05 
Springfield VA 22153 

13.10.2 Contracting Officer: 

Chon S. Son 
Department of Homeland Security 
Customs and Border Protection 
1 3 3 1  Pennsylvania Ave NW NP-13 10 
Washington, DC 20004 

14 Appendix (A) Acronym List 

ANSI - American National Standards Institute 

A TP - Acceptance Test Plan, Procedures 

BI - Background Investigation 

CBP - Customs and Border Protection 

CDF - Compacted Density Filled 

CDR- Critical Design Review 

CEQ - Counsel on Environmental Quality 

CFE - Contractor Furnished Equipment 

CFSR - Contract Funds Status Report 

CFR - Code of Federal Regulations 

CLIN - Contract Line Item Number 

CMP - Configuration Management Plan 

COTR - Contracting Officer's Technical Representative 

CPR - Contract Performance Report 

CTIP - Consolidated Trusted Traveler Program 

CV AR - Consolidated Variance Report 

(office phone) 
703-440-3003 (fax) 
Email: 

(office phone) 
Email: 

(b) (6)

(b) (6)

(b) (6)

(b) (6)
(b) (6)
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ANSIIEIA 748-98, NDIA Earned Value Management Intent Guide and Surveillance Guide and their 
approved EVMS plan. The first report is due 45 calendar days after task order award and shall cover the 
first 30 days of task order performance. Subsequent reports will be provided on a monthly basis and shall 
cover the 30-day period that began at the conclusion of the last reported period (see reporting cycle 
paragraph). 

a. Performance reports and invoices must include all EVM calculations as well as identifiable 
charges by WBS or other categories as requested. 

b. The following CPR Formats are required for EVM reporting purposes: 

13.8.3 

I .  CPR Format I - WBS oriented cost report (therefore, broken down by port of entry with 
activities that correlate to site surveys, design and analysis, procurement, construction, etc.) 

2. CPR Format 3 - Baseline report 

3 .  CPR Format 5 - Problem Analysis Report / Variance Narrative 

4. CVAR - Consolidated Variance Analysis Report 

5. CFSR - Contract Funds Status Report 

EVM Reporting Cycle 

a. Joint Integrated Baseline Review (IBR) 

I .  Within 45 days of task order award, and after every major change to the baseline . . 

b. Monthly contractor Variance Reports (V AR) as part of Monthly Status Report 

I .  Identify variances and analysis thereof 

c. Monthly Contract Performance Report (CPR) as part of the Monthly Status Report 

I .  Reporting accomplishments related to the tasks, current status and any problems 

2. Deviations from the 32 EVM guidelines 

3 .  Performance problems 

13.8.4 References 

EVM reports sh�ll be in compliance with: 

I .  DHS Earned Value Guidance - Version 1 .0 (November 2006) 

2. ANSIIEIA-748-1998, Earned Value Management Systems (August 2002) 

3.  National Defense Industrial Association (NDIA), Earned Value Management Intent Guide 
(January 2006) 

4. National Defense Industrial Association (NDIA), Surveillance Guide (October 2004) 

5. Defense Contract Management Agency (DCMA), Department of Defense - EVM 
Implementation Guide (March 2005) 

6. OMB Circular A-I I  Part 7, Capital Programming Guide (June 2006) 

7. Clinger-Cohen Act of 1996 (requires performance based contracts and measurement of 
performance against goals) 

8. Federal Acquisition Streamlining Act (FASA) (requires IT projects to be managed within 10 % of 
goals using EVM System compliant with ANSIIEIA 748) 
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the contractor's management processes and systems to include the integrated master schedule, contract 
work breakdown structure, change management, material management, procurement, cost estimating, and 
accounting. The correlation and integration of these systems and processes shall provide for early 
indication of cost and schedule problems, and their relation to technical achievement. 

Integrated Master Schedule (IMS). The contractor shall develop and maintain an Integrated Master 
Schedule (IMS) by logically networking detailed program activities. The schedule shall contain the 
planned events and milestones, accomplishments, exit criteria, and activities from contract award to the 
completion of the contract. The contractor shall quantify risk in hours, days, or weeks of delay and 
provide optimistic, pessimistic, and most likely duration for each IMS activity and event. EVM as used in 
this solicitation means a project management system used by the contractor that effectively integrates the 
project's technical scope of work with schedule and cost elements for optimum project planning and 
control. EVM monthly status reports for all non-completed WHTI system installations shall be included 
as a section in the monthly status report. 

Integrated Baseline Reviews (IBRs). The contractor shall engage jointly with the Government's 
program manager in Integrated Baseline Reviews (IBRs) to evaluate the risks inherent in the task order's 
planned performance measurement baseline. Initially, this shall occur within 45 days after task order 
award, and subsequently, following all major changes to the baseline. Each IBR shall verifY that the 
contractor is using a reliable performance measurement baseline, which includes the entire contract scope 
of work, is consistent with task order schedule requirements, and has adequate resources assigned. Each 
IBR should also record any indications that effective EVM is not being used. IBRs shall also be 
conducted on subcontracts that meet or exceed the EVM threshold. The prime contractor shall lead the 
subcontractor IBRs, with active participation by the Government. 

13.8.1 Requirements 

a. Establish a schedulelbaseline with which to measure performance (including labor, travel, 
materials, ODC). 

b. Provide an objective measurement of cost and schedule performance in dollar terms 

c.  Provide a trend identification and projection of future outcome 

d. Provide early warning of potential problems 

e. Provide a WBS for the contract or project. Note that the WBS should be port of entry based; 
therefore, for each port of entry, the WBS activities should correlate to site surveys, design and 
analysis, procurement, construction, installation, etc. 

f. Provide an integrated Master Schedule (See Attachment C - Data Item Descriptions, for the 
schedule requirements as defined in the Project Execution Plan). 

g. Contractor may be required to provide additional information related to performance and cost of 
the project 

h. Schedulel Baseline changes would be formally requested and coordinated with the assigned 
Government project manager 

13.8.2 Reports: 

The contractor shall submit monthly reports to CBP-PSPO that must be prepared in compliance with 
OMB Circular A-I I Part 7 Earned Value management System and Capital Programming Guide, 
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12 Period of Performance 

The resulting task order will have a performance period of five years consisting of one-year base period 
and four one-year option periods. 

13 Special Considerations 

The contractor shall be required to comply with the following regarding invoicing for payment for 
deliverables and completed work under the resulting contract. 

13.1 Deliverables 

Data item deliverables identified in Section 9, Deliverables, shall not be separately priced. 

13.2 Site Surveys 

Performance of designated approved site surveys, reports and preliminary design preparation costs shall 
be invoiced for upon completion of and approval of final designs for each POE respectively. 

13.3 First Article Test 

Vehicle test lane first article test (Initial site) design, installation, validation and verification costs shall be 
invoiced upon completion of successful test and approval of final functional design. 

13.4 Initial Roll-out Sites 

The 2 designated initial POE sites design, equipment procurement and installation costs shall be invoiced 
upon completion of successful Government acceptance test procedures to include working off of all 
discrepancies identified during the acceptance testing. 

13.5 Site Installations 

The remaining high volume POE and the two additional POE CTTP site design, equipment procurement 
and installation costs shall be invoiced for separately upon completion of successful Government 
acceptance testing at each site. 

13.6 Changes to the SOW 

No changes to this SOW or cost increases shall be incurred without written prior approval of the 
Contracting Officer as coordinated by the Project Manager and COTR. Any changes or cost increases 
will not take effect until the Contracting Officer executes a written modification. 

13.7 Travel 

Travel may be required for activities such as meeting attendance and visits in support of the contract. 

13.8 Earned Value Management (EVM) 

EVM will be used in this requirement. Per FAR 34.20 I (b), if the Contractor proposes to use a system 
that has not been determined to be in compliance with the American National Standards 
InstitutelElectronics Industries Alliance (ANSIIEIA) Standard-748, Earned Value Management Systems, 
the Contractor shall submit a comprehensive plan for compliance with these EVMS standards. To 
establish the integrated performance management system, the EVMS shall be linked to and supported by 
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F_l Clauses Incorporated By Refereuce 
In addition to the clauses incorporated by reference in EAGLE IDIIQ MAC, the following solicitation 
clauses pertinent to this section are hereby incorporated by reference in accordance with FAR 52.252-2 
CLAUSES INCORPORATED BY REFERENCE (FEB 1998). Full text of the clauses can be accessed at 
www.acquisition.gov/far. 

CLAUSE 
52.242-14 
52.242- 16 

TITLE 
SUSPENSION OF WORK 
STOP-WORK ORDER - FACILITIES 

F.2 Place of Performance 

DATE 
APR 1984 
AUG 1989 

The Contractor shaH provide supplies and services where they are needed--Contractor sites, Government 
sites, or combination thereof--to successfuHy complete the work involved in this project. The Contractor 
will be required to travel to various Government sites to perform work. See Section C of the task order 
for the location details. 

F.3 Period of Performauce 
The task order's period of performance will consist ofa one-year base period and four one-year option 
periods. The Government reserves the right to exercise the option periods anytime after the task order 
award. 

F.4 Deliverable/Delivery Schedule 
See Section C of the task order for the details. 

F.4 Notice to the Government of Delays 
In the event the contractor encounters difficulty in meeting performance requirements, or when the 
contractor anticipates difficulty in complying with the contract delivery schedule or completion date, or 
whenever the Contractor has knowledge that any actual or potential situation is delaying or threatens to 
delay the timely performance of this contract, the Contractor shaH immediately notify the TO Contracting 
Officer and the TO COTR, in writing, giving, giving pertinent details; provided, however, that this data 
shaH be informational only in character and that this provision shall not be construed as a waiver by the 
Government of any delivery schedule or date, or any rights or remedies provided by law or under this 
contract. 

(End of Section F) 
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G.l Accounting and Appropriation Data 
Accounting and appropriation data will be furnished at a later date. 

G.2 Points of Contact 
The following subsections describe the roles and responsibility of the Government employees who will be 
the primary points of contact for the Government on matters regarding contract administration. The 
Government reserves the right to unilaterally change the Government points of contact at anytime. 

G.2.l Contracting Officer (CO) 
The task order CO, without right of delegation, is the only authorized individual to take actions on behalf 
of the Government to modify the terms and conditions of the task order. The CO for this task order is 
Chon S. Son. His email address is 

G.2.2 Contracting Officer Technical Representative (COTR) 
The task order COTR will represent the task order CO in the administration of technical details within the 
scope of the task order. The task order COTR is also responsible for the final inspection and acceptance 
of all task order deliverables and reports. The task order COTR is not otherwise authorized to make any 
representations or commitments of any kind on behalf of the task order CO or the Government. The task 
order COTR does not have authority to alter the Contractor's obligations or to change the task order 
specifications, price, terms Or conditions. When in doubt, the Contractor must contact the task order CO 
immediately for clarification and direction. If, as a result of technical discussions, it is desirable to 
modify task order obligations or the specification, changes will be issued in writing and signed by the task 
order CO. COTR for this task order is  His email address is 

G.3 Billing Instructions 
A proper invoice shall contain the following information for prompt payment: 

I .  Contract Number 
2. Task Order Number 
3 .  Task Order Award Value 
4. Current Billing Period 
5.  Current Period Billing Amount(s) 
6. Balance Summary. 

The Contractor will submit the original invoice to: 
DHS - Customs and Border Protection 
National Finance Center 
P.O. Box 68908 
Indianapolis, IN 46268 

The Contractor will also submit a copy of each invoice and supporting documentation to the task order 
CO and the COTR. See paragraphs G.2.1 and G.2.2 above for their email addresses. 

(End of Section G) 

(b) (6)

(b) (6)

(b) (6)
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H.1 Clauses Incorporated By Reference 
The following clauses pertinent to this section are hereby incorporated by reference in accordance with 
FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998). Full text of the provision 
can be accessed at www.acguisition.gov/far. 

PROVISION TITLE 
52.234-4 Earned Value Management System 

U.2 Government Furnished Equipment (GFE)/Information (GFI) 

DATE 
JUL 2006 

The Government will provide minimal GFE under this procurement effort. GFE will include the 
Perceptics Network Video Processor (NVP) LPRs when they are integrated into the contractor's solution. 
During site surveys, if the contractor identifies existing GFE that could be reused in the contractor's 
solution, the contractor shall document each piece of GFE targeted for reuse. GFE targeted for reuse in 
the contractor's solution shall be provided in a list to the Government. Otherwise, as specified in Section 
C of this RFP, the contractor is expected to procure the equipment and other required materials and 
services that comprise the system. GFI, consisting of related POE site drawings, will be provided by the 
Government to the contractor following contract award. The Government cannot guarantee the 
availability of information requested by the contractor. In addition, the Government does not warrant the 
validity or completeness of the GFI. It is provided for informational purposes only to assist the contractor 
in understanding the tasks associated with the site installation. It is the contractor's responsibility to 
verify the validity and completeness ofGFI during the site surveys. 

H.3 ACCESS TO GOVERNMENT FACILITIES 
Contractor access to the Government facilities will be limited to the necessary areas within CBP facilities 
to effectively and efficiently conduct the necessary site work and the installation work. Access to each 
CBP facility will be closely coordinated by the responsible Government and the Contractor personnel. 

U.4 PERSONNEL REQUIREMENTS 

H.4.1 Definition of Key Personnel 
Certain skilled, experienced professional and technical personnel are essential for successfully 
accomplishing the work ofthis project. These personnel are defined as key personnel, and the Contractor 
will submit their resumes marked "Key Personnel". 

U.4.2 Substitution of Key Personnel 
The Contractor shall submit a written request for substitution of any of the key personnel accepted by the 
Government at least 45 days in advance of the effective substitution date. The written request must 
provide a detailed explanation of the circumstances leading to the proposed substitution, a complete 
resume for the proposed substitute, and any other infonnation required by the Contracting Officer. The 
substitution can take place only when the Contractor Officer approves in writing the request for 
substitution. 

H.5 Security Requirements 

U.5.1 Agency Specific Requirements 
The Contractor shall comply with the administrative, physical and technical security controls in 
accordance with CBP HB l 400-05C lriformation Systems Security Policies and ProceduresHandbook and 
DHS 4300A Sensitive Systems Handbook to ensure that the Government's security requirements are met. 
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H.S.2 Security Procedures 

H.S.2.1 Controls 
The Contractor shall comply with the Bureau of Customs and Border Protection (CBP) administrative, 
physical and technical security controls to ensure that the Government security requirements are met. 

H.S.2.2 Identification Badges 
All Contractor employees shall be required to wear identification badges when working in Government 
facilities. 

H.S.2.3 Security Background Data 
A Contractor employee shall not begin working under the contract until the entire background 
investigation (BI) is completed with approval from CBP, Security Programs Division. Exceptions to this 
requirement will be handled on a case-by-case basis, and access to facilities, systems, data, etc., will be 
limited until the individual is cleared. Contractor employee personnel hired to work within the United 
States or its territories and possessions that require access to CBP facilities, information systems, security 
items and products, and/or sensitive but unclassified information shall either be U.S. citizens or have 
lawful permanent resident status. The followirig security screening requirements apply to both U.S. 
citizens and lawful permanent residents who are hired as Contractor personnel. All personnel employed 
by the Contractor or responsible to the Contractor for the performance of work hereunder shall either 
currently possess or be able to favorably pass a background investigation. The Contractor shall submit 
within ten (10) working days after award of this contract a list containing the full name, social security 
number, and date of birth of these people who claim to have successfully passed a background 
investigation by the CBP, or submit such information and documentation as may be required by the 
Government to have a BI performed for all personnel. The information must be correct and be reviewed 
by a Customs Official for completeness. Normally this shall consist ofSF-85P, "Questionnaire for Public 
Trust Positions;" FD-258, "Fingerprint Chart;" and a Financial Statement. Failure of any Contractor 
personnel to pass a BI means that the Contractor has failed to satisfY the contract's requirement to provide 
cleared personnel. The continuing failure to meet the requirement to provide cleared personnel is grounds 
for termination of the contract, unless cleared personnel are timely provided as replacements. The 
Contractor must provide a qualified replacement capable of passing a BI for any person who fails to 
successfully pass a BI. This policy also applies to any personnel hired as replacements during the term of 
the contract. The Contracting Officer must approve all personnel replacements. Estimated completion of 
the investigation is approximately ninety (90) to one_hundred twenty ( 120) days from the date the 
completed forms are received in the Security Programs Division. 

H.S.2.4 Notification of Personnel Changes 
The Contractor shall notifY the Contracting Officer's Technical Representative and Contracting 
Officer via phone, FAX, or electronic transmission, no later than one work day after any personnel 
changes occur. Written confirmation is required for phone notification. This includes, but is not limited 
to, name changes, resignations, terminations, and reassignments (i.e., to another contract.) The 
Contractor shall notifY the OIT Information Systems Security Branch (ISSB) of any change in access 
requirements for its employees no later than one day after any personnel changes occur. This includes 
name changes, resignations, terminations, and transfers to other contractors. The Contractor shall provide 
the following information to OIT ISSB at TEL:  and FAX  full name, 
social security number, effective date, and reason for change. 

(b) (7)(E) (b) (7)(E)
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H.S.2.S Separation Procedures 
In accordance with Customs Directive No. 5 171 5-006, "Separation Procedures for Contractor 
Employees," the Contractor is responsible for ensuring that all separating employees complete relevant 
portions of the Contractor Employee Separation Clearance, Customs Form 242. This requirement covers 
all Contractor employees who depart while a contract is still active (including resignation, termination, 
etc.) or upon final contract completion. Failure of a Contractor to properly comply with these 
requirements shall be documented and considered when completing Contractor Performance Reports. 

H.5.2.6 General Security Responsibilities During Performance 
The Contractor shall ensure that its employees follow the general procedures governing physical, 
environmental, and information security described in the various CBP regulations pertaining thereto, good 
business practices, and the specifications, directives, and manuals for conducting work to generate the 
products as required by this contract. Personnel will be responsible for the physical security of their area 
and government furnished equipment (GFE) issued to them under the provisions of the contract. 

H.5.2.7 Non-Disclosure Agreements 
When determined to be appropriate, Contractor employees may be required to execute a nondisclosure 
agreement as a condition to access of sensitive but unclassified information. 

H.6 Contract Working With Other Government Contractors 
The Contractor and their subcontractors may be required to work with other Government contractors. 
The Government and the contractors will closely coordinate all activities, when necessary, to ensure that 
the work schedules are not negatively impacted. 

H.7 Travel 
The Government will reimburse the Contractor for travel only after the Contractor requests and receives 
travel approval from the COTR. The Contractor will be reimbursed for actual allowable, allocable, and 
reasonable travel expenses that are incurred in direct support of this task order and in accordance with the 
current Federal Travel Regulation. 

H.S Government Consent ofPublicationlEndorsement 
The Contractor agrees not to refer to awards in commercial advertising in such a manner as to state or 
imply that the product or service provided is endorsed or preferred by the Federal Government or is 
considered by the Government to be superior to other products or services. 

Under no circumstances shall the Contractor, or anyone acting on behalf of the Contractor, refer to the 
supplies, services, or equipment furnished pursuant to the provisions of this contract in any news release 
or commercial advertising without first obtaining explicit written consent to do so from the Contracting 
Officer. 

H.9 COMPLIANCE WITH SECTION 50S 
Section 508 of the Rehabilitation Act (29 U.S.c. 794d), as amended by the Workforce Investment Act of 
1998 (P.L. 105-220), August 7, 1998, requires that when Federal agencies develop, procure, maintain, or 
use electronic and 

'
information technology, they must ensure that it is accessible to people with 

disabilities. Federal employees and members of the public who have disabilities must have access to and 
use of information and services that is comparable to the access and use available to non-disabled Federal 
employees and members of the public. 



SECTION H - SPECIAL REQUIREMENTS 
. Task Order #HSBP1 008J 19873, Contract #HSHQDC-06-D-00023 

All electronic and information technology (EIT) deliverab1es within this work statement shall comply 
with the applicable technical and functional performance criteria of Section 508 unless exempt. 
Specifically, the following standards and have been identified: 

• 36 CFR 1 194.21 - Software Applications and Operating Systems, applies to all EIT software 
applications and operating systems procured or developed under this work statement. 

· 36 CFR 1 194.22 - Web-based Intranet and Internet Information and Applications, applies to all Web
based deliverables, including documentation and reports procured or developed under this work 
statement. When any Web application uses a dynamic (non-static) interface, embeds custom user 
control(s), embeds video or multimedia, uses proprietary or technical approaches such as Flash or 
Asynchronous Javascript and XML (AJAX) then " 1 1 94.21 Software" standards apply to fulfill functional 
performance criteria. 

• 36 CFR 1 194.23 - Telecommunications Products. This applies to all telecommunications products 
including end-user interfaces such as telephones and non end-user interfaces such as switches, circuits, 
etc., that are procured or developed when the item will be used by member(s) of the public or Federal 
employee(s). 

• 36 CFR 1 1 94.24 - Video and Multimedia Products, applies to all video and multimedia products that 
are procured or developed under this work statement. Any video or multimedia presentation shall also 
comply with the software standards (1 1 94.21 )  when the presentation has user controls available. 

• 36 CFR 1 194.25 - Self Contained, Closed Products, applies to all EIT products such as printers, copiers, 
fax machines, kiosks, etc., that are procured or developed under this work statement. Specifically but not 
limited to items using biometrics as described in this work order shall apply with this requirement as well 
as any other technical standard involving the use of software or Web based interfaces. 

· 36 CFR 1 194.26 - Desktop and Portable Computers, applies to all desktop and portable computers that 
are procured or developed under this work statement. • 36 CFR 1 1 94.3 1 - Functional Performance 
Criteria, applies to all EIT deliverables regardless of delivery method. All EIT deliverable shall use 
technical standards, regardless of technology, to fulfill the functional performance criteria. 

• 36 CFR 1 194.41 - Information Documentation and Support, applies to all documents, reports, as well as 
help and support services. To ensure that documents and reports fulfill the required " 1 194.3 1 Functional 
Performance Criteria", they shall comply with the technical standard associated with Web-based Intranet 
and Internet Information and Applications at a minimum. 

Exceptions for this work statement have been determined by DHS. Only the exceptions described herein 
shall be applied. Any request for additional exceptions shall be sent to the COTR and determination will 
be made in accordance with DHS MD 4010.2. DHS has identified the following exceptions that may be 
applied: 

· 36 CFR 1 194.3(b) - Incidental to Contract, all EIT that is exclusively owned and used by the contractor 
to fulfill this work statement does not require compliance with Section 508. This exception does not 
apply to any EIT deliverable, service or item that will be used by any Federal employee(s) or member(s) 
of the public. This exception only applies to those contractors assigned to fulfill the obligations of this 
work statement and for the purposes of this requirement, are not considered members of the public. 
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• 36 CFR 1 194.3(f) - Back Office, applies to any EIT item that will be located in spaces frequented only 
by service personnel for maintenance, repair, or occasional monitoring of equipment. This exception 
does not include remote user interfaces that are accessible outside the enclosed "space"." 

(End of Section H) 
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1.1 Clauses Incorporated By Reference 

The clauses incorporated by reference in the EAGLE IDIIQ MAC basic contract apply to this task 
order. In addition, the following clauses are incorporated by reference. 

TITLE 
POST AWARD SMALL BUINESS REPRESENTATIVE 
DIFFERING SITE CONDITIONS 
SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK 
MATERIAL AND WORKMANSHIP 
SUPERINTENDENCE BY THE CONTRACTOR 
PERMITS AND RESPONSIBILITIES 

DATE 
JUN 2007 
APR 1984 
APR 1984 
APR 1984 
APR 1984 
NOV 

PROVISION 
52.219-28 
52.236-2 
52.236-3 
52.236-5 
52.236-6 
52.236-7 
1991 
52.236-8 
52.236-9 

OTHER CONTRACTS APR 1984 
PROTECTION OF EXISTING VEGETATION, STRUCTURE, EQUIPMENT, APR 1984 

52.236- 10 
52.236-1 1  
52.236-12 
52.236-13 
1991 
52.236-16 
52.236-21 
52.245- 1 5  
52.246- 12 
1996 
52.246-21 
1994 
52.248-3 

UTILITIES, AND IMPROVEMENTS 
OPERATIONS AND STORAGE AREA 
USE OF POSSESSION PRIOR TO COMPLETION 
CLEANING UP 
ACCIDENT PREVENTION 

QUANTITY SURVEYS 
SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION 
TRANSFER OF TITLE TO THE FACILITIES 
INSPECTION OF CONSTRUCTION 

WARRANTY OF CONSTRUCTION 

VALUE ENGINEERING--CONSTRUCTION 

1.2 CLAUSES INCORPORATED IN FULL TEXT 

APR 1984 
APR 1984 
APR 1984 
NOV 

APR 1984 
FEB 1997 
JUN 2003 
AUG 

MAR 

SEP 2006 

The clauses incorporated in full text in the EAGLE IDIIQ MAC basic contract apply to this task 
order. 

1.2.1 HSAR 3052.242-72 Contracting Officer's Technical Representative (DEC 2003) 
(a) The Contracting Officer may designate Government personnel to act as the Contracting 
Officer's Technical Representative (COTR) to perfonn functions under the contract such as review 
or inspection and acceptance of supplies, services, including construction, and other functions of a 
technical nature. The Contracting Officer will provide a written notice of such designation to the 
Contractor within five working days after contract award or for construction, not less than five 
working days prior to giving the contractor the notice to proceed. The designation letter will set 
forth the authorities and limitations of the COTR under the contract. 
(b) The Contracting Officer cannot authorize the COTR or any other representative to sign 
documents, such as contracts, contract modifications, etc., that require the signature of the 
Contracting Officer. 

1.2.2 The following clause replaces the FAR Clauses 52.245-1, 52.245-2 and 52.245-5 
incorporated by reference in Section I of the EAGLE contract: 
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FAR Clause 52.245-1 -- Government Property (June 2007) 
(a) Definitions. As used in this clause----

"Acquisition cost" means the cost to acquire a tangible capital asset including the purchase price of 
the asset and costs necessary to prepare the asset for use. Costs necessary to prepare the asset for 
use include the cost of placing the asset in location and bringing the asset to a condition necessary 
for normal or expected use. 

"Cannibalize" means to remove serviceable parts from one item of equipment in order to install 
them on another item of equipment. 

"Contractor-acquired property" means property acquired, fabricated, or otherwise provided by the 
Contractor for performing a contract, and to which the Government has title. 

"Contractor inventory" means-
( l )  Any property acquired by and in the possession of a Contractor or subcontractor under 
a contract for which title is vested in the Government and which exceeds the amounts 
needed to complete full performance under the entire contract; 
(2) Any property that the Government is obligated or has the option to take over under any 
type of contract, e.g., as a result either of any changes in the specifications or plans 
thereunder or of the termination of the contract (or subcontract thereunder), before 
completion of the work, for the convenience or at the option of the Government; and 
(3) Government-furnished property that exceeds the amounts needed to complete full 
performance under the entire contract. 

"Contractor's managerial personnel" means the Contractor's directors, officers, managers, 
superintendents, or equivalent representatives who have supervision or direction of-

( l )  All or substantially all of the Contractor's business; 
(2) All or substantially all of the Contractor's operation at any one plant or separate 
location; or 
(3) A separate and complete major industrial operation. 

"Demilitarization" means rendering a product unusable for, and not restorable to, the purpose for 
which it was designed or is customarily used. 

"Discrepancies incident to shipment" means any differences (e.g., count or condition) between the 
items documented to have been shipped and items actually received. 

"Equipment" means a tangible asset that is functionally complete for its intended purpose, durable, 
nonexpendable, and needed for the performance of a contract. Equipment is not intended for sale, 
and does not ordinarily lose its identity or become a component part of another article when put 
into use. 

"Government-furnished property" means property in the possession of, or directly acquired by, the 
Government and subsequently furnished to the Contractor for performance of a contract. 

"Government property" means all property owned or leased by the Government. Government 
property includes both Government-furnished and Contractor-acquired property. 
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"Material" means property that may be consumed or expended during the performance of a 
contract, component parts of a higher assembly, or items that lose their individual identity through 
incorporation into an end-item. Material does not include equipment, special tooling and special 
test equipment. 

"Nonseverable" means property that cannot be removed after construction or installation without 
substantial loss of value or damage to the installed property or to the premises where installed. 

"Plant equipment" as used in this part, means personal property of a capital nature (including 
equipment, machine tools, test equipment, furniture, vehicles, and accessory and auxiliary items) 
for use in manufacturing supplies, in performing services, or for any administrative or general plant 
purpose. It does not include special tooling or special test equipment. 

"Precious metals" means silver, gold, platinum, palladium, iridium, osmium, rhodium, and 
ruthenium. 

"Property" means all tangible property, both real and personal. 

"Property Administrator" means an authorized representative of the Contracting Officer appointed 
in accordance with agency procedures, responsible for administering the contract requirements and 
obligations relating to Government property in the possession of a Contractor. 

"Provide" means to furnish, as in Government-furnished property, or to acquire, as in contractor
acquired property. 

"Real property" means land and rights in land, ground improvements, utility distribution systems, 
and buildings and other structures. It does not include foundations and other work necessary for 
installing special tooling, special test equipment, or plant equipment. 

"Sensitive property" means property potentially dangerous to the public safety or security if stolen, 
lost, or misplaced, or that shall be subject to exceptional physical security, protection, control, and 
accountability. Examples include weapons, ammunition, explosives, controlled substances, 
radioactive materials, hazardous materials or wastes, or precious metals. 

"Surplus property" means excess personal property not required by any Federal agency as 
determined by the Administrator of the General Services Administration (GSA). 

(b) Property management. 

(\) The Contractor shall have a system to manage (control, use, preserve, protect, repair 
and maintain) Government property in its possession. The system shall be adequate to 
satisfy the requirements of this clause. In doing so, the Contractor shall initiate and 
maintain the processes, systems, procedures, records, and methodologies necessary for 
effective control of Government property, consistent with voluntary consensus standards 
and/or industry-leading practices and standards for Government property management 
except where inconsistent with law or regulation. During the period of performance, the 
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Contractor shall disclose any significant changes to their property management system to 
the Property Administrator prior to implementation. 

(2) The Contractor's responsibility extends from the initial acquisition and receipt of 
property, through stewardship, custody, and use until formally relieved of responsibility by 
authorized means, including delivery, consumption, expending, disposition, or via a 
completed investigation, evaluation, and final determination for lost, damaged, destroyed, 
or stolen property. This requirement applies to all Government property under the 
Contractor's accountability, stewardship, possession or control, including its vendors or 
subcontractors (see paragraph (f)(I )(v) of this clause). 

(3) The Contractor shall include the requirements of this clause in all subcontracts under 
which Government property is acquired or furnished for subcontract performance. 

(c) Use of Government property. The Contractor shall use Government property, either furnished or 
acquired under this contract, only for performing this contract, unless otherwise provided for in this 
contract or approved by the Contracting Officer. The Contractor shall not modify, cannibalize, or 
make alterations to Government property unless this contract specifically identifies the 
modifications, alterations or improvements as work to be performed. 

(d) Government-furnished property. 

( I )  The Government shall deliver to the Contractor the Government-furnished property 
described in this contract. The Government shall furnish related data and information 
needed for the intended use of the property. The warranties of suitability of use and timely 
delivery of Government-furnished property do not apply to property acquired or fabricated 
by the Contractor as contractor-acquired property and subsequently transferred to another 
contract with this Contractor. 

(2) The delivery and/or performance dates specified in this contract are based upon the 
expectation that the Government-furnished property will be suitable for contract 
performance and will be delivered to the Contractor by the dates stated in the contract. 

(i) If the property is not delivered to the Contractor by the dates stated in the 
contract, the Contracting Officer shall, upon the Contractor's timely written 
request, consider an equitable adjustment to the contract. 
(ii) In the event property is received by the Contractor, or for Government
furnished property after receipt and installation, in a condition not suitable for its 
intended use, the Contracting Officer shall, upon the Contractor's timely written 
request, advise the Contractor on a course of action to remedy the problem. Such 
action may include repairing, replacing, modifying, returning, or otherwise 
disposing of the property at the Government's expense. Upon completion of the 
required action(s), the Contracting Officer shall consider an equitable adjustment 
to the contract (see also paragraph (f)(l )(ii)(A) of this clause). 
(iii) The Government may, at its option, furnish property in an "as-is" condition. 
The Contractor will be given the opportunity to inspect such property prior to the 
property being provided. In such cases, the Government makes no warranty with 
respect to the serviceability andlor suitability of the property for contract 



SECTION I - CONTRACT CLAUSES 
Task Order #HSBPI 008J\ 9873, Contract #HSHQDC-06-D-00023 

performance. Any repairs, replacement, and/or refurbishment shall be at the 
Contractor's expense. 

(3)(i) The Contracting Officer may by written notice, at any time---

(A) Increase or decrease the amount of Government-furnished property under this contract; 
(B) Substitute other Government-furnished property for the property previously furnished, 
to be furnished, or to be acquired by the Contractor for the Government under this contract; 
or 
(C) Withdraw authority to use property. 

(ii) Upon completion of any action(s) under paragraph (d)(3)(i) of this clause, and the 
Contractor's timely written request, the Contracting Officer shall consider an equitable 
adjustment to the contract. 

(e) Title to Government property. 

(I) The Government shall retain title to all Government-furnished property. Title to 
Government property shall not be affected by its incorporation into or attachment to any 

. property not owned by the Government, nor shall Government property become a fixture 
or lose its identity as personal property by being attached to any real property. 

(2) Fixed-price contracts. 
(i) All Government-furnished property and all property acquired by the Contractor, title to 
which vests in the Government under this paragraph (collectively referred to as 
"Government property"), are subject to the provisions of this clause. 
(ii) Title to each item of equipment, special test equipment and special tooling acquired by 
the Contractor for the Government under this contract shall pass to and vest in the 
Government when its use in performing this contract commences or when the Government 
has paid for it, whichever is earlier, whether or not title previously vested in the 
Government. 
(iii) If this contract contains a provision directing the Contractor to purchase material for 
which the Government will reimburse the Contractor as a direct item of cost under this 
contract-

(A) Title to material purchased from a vendor shall pass to and vest in the 
Government upon the vendor's delivery of such material; and 
(B) Title to all other material shall pass to and vest in the Government upon

(1) Issuance of the material for use in contract performance; 
(2) Commencement of processing of the material or its use in contract 
performance; or 
(3) Reimbursement of the cost of the material by the Government, 
whichever occurs first. 

(3) Title under Cost-Reimbursement or Time-and-Material Contracts or Cast
Reimbursable contract line items under Fixed-Price contracts. 
(i) Title to all property purchased by the Contractor for which the Contractor is entitled to 
be reimbursed as a direct item of cost under this contract shall pass to and vest in the 
Government upon the vendor's delivery of such property. 
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(ii) Title to all other property, the cost of which is reimbursable to the Contractor, shall 
pass to and vest in the Government upon-

(A) Issuance of the property for use in contract performance; 
(B) Commencement of processing of the property for use in contract performance; 
or 
(C) Reimbursement of the cost of the property by the Government, whichever 
occurs first. 

(iii) All Government-furnished property and all 'property acquired by the Contractor, title to 
which vests in the Government under this paragraph (e)(3)(iii) (collectively referred to as 
"Government property)", are subject to the provisions of this clause. 

(f) Contractor plans and systems. 

(I)  Contractors shall establish and implement property management plans, systems, and 
procedures at the contract, program, site or entity level to enable the following outcomes: 

(i) Acquisition of Property. The Contractor shall document that all property was 
acquired consistent with its engineering, production planning, and material control 
operations. 
(ii) Receipt of Government Property. The Contractor shall receive Government 
property (document the receipt), record the information necessary to meet the 
record requirements of paragraph (f)(I)(iii)(A)(I )  through (5) of this clause, 
identifY as Government owned in a manner appropriate to the type of property 
(e.g., stamp, tag, mark, or other identification), and manage any discrepancies 
incident to shipment. 

(A) Government-furnished property. The Contractor shall furnish a written 
statement to the Property Administrator containing all relevant facts, such 
as cause or condition and a recommended course(s) of action, if overages, 
shortages, or damages and/or other discrepancies are discovered upon 
receipt of Government-furnished property. 
(B) Contractor-acquired property. The Contractor shall take all actions 
necessary to adjust for overages, shortages, damage and/or other 
discrepancies discovered upon receipt, in shipment of Contractor-acquired 
property from a vendor or supplier, so as to ensure the proper allocability 
and allowability of associated costs. 

(iii) Records of Government property. The Contractor shall create and maintain 
records of all Government property accountable to the contract, including 
Government-furnished and Contractor-acquired property. 

(A) Property records shall enable a complete, current, auditable record of 
all transactions and shall, unless otherwise approved by the Property 
Administrator, contain the following: 

(1) The name, part number and description, manufacturer, model 
number, and National Stock Number (if needed for additional item 
identification tracking and/or disposition). 
(2) Quantity received (or fabricated), issued, and balance-on-hand. 
(3) Unit acquisition cost. 
(4) Unique-item identifier or equivalent (if available and necessary 
for individual item tracking). 
(5) Unit of measure. 



SECTION I - CONTRACT CLAUSES 
Task Order #HSBPI 008Jl 9873, Contract #HSHQDC-06-D-00023 

(6) Accountable contract number or equivalent code designation. 
(7) Location. 
(8) Disposition. 
(9) Posting reference and date of transaction. 
(10) Date placed in service. 

(B) Use of a Receipt and Issue System for Government Material. When 
approved by the Property Administrator, the Contractor may maintain, in 
lieu of formal property records, a file of appropriately cross-referenced 
documents evidencing receipt, issue, and use of material that is issued for 
immediate consumption. 

(iv) Physical inventory. The Contractor shall periodically perform, record, and 
disclose physical inventory results. A final physical inventory shall be performed 
upon contract completion or termination. The Property Administrator may waive 
this final inventory requirement, depending on the circumstances (e.g., overall 
reliability of the Contractor's system or the property is to be transferred to a 
follow-on contract). 
(v) Subcontractor control. 

(A) The Contractor shall award subcontracts that clearly identifY assets to 
be provided and shall ensure appropriate flow down of contract terms and 
conditions (e.g. , extent of liability for loss, damage, destruction or theft of 
Government property). 
(B) The Contractor shall assure its subcontracts are properly administered 
and reviews are periodically performed to determine the adequacy of the 
subcontractor's property management system. 

(vi) Reports. The Contractor shall have a process to create and provide reports of 
discrepancies; loss, damage, destruction, or theft; physical inventory results; audits 
and self-assessments; corrective actions; and other property related reports as 
directed by the Contracting Officer. 

(A) Loss, damage, destruction, or theft. Unless otherwise directed by the 
Property Administrator, the Contractor shall investigate and promptly 
furnish a written narrative of all incidents of loss, damage, destruction, or 
theft to the property administrator as soon as the facts become known or 
when requested by the Government. 
(B) Such reports shall, at a minimum, contain the following information: 

(1) Date of incident (if known). 
(2) The name, commercial description, manufacturer, model 
number, and National Stock Number (if applicable). 
(3) Quantity. 
(4) Unique Item Identifier (if available). 
(5) Accountable Contract number. 
(6) A statement indicating current or future need. 
(7) Acquisition cost, or if applicable, estimated scrap proceeds, 
estimated repair or replacement costs. 
(8) All known interests in commingled property of which the 
Government property is a part. 
(9) Cause and corrective action taken or to be taken to prevent 
recurrence. 
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(J 0) A statement that the Government will receive any 
reimbursement covering the loss, damage, destruction, or theft, in 
the event the Contractor was or will be reimbursed or 
compensated. 
(J J) Copies of all supporting documentation. 
(12) Last known location. 
(J 3) A statement that the property did or did not contain sensitive 
or hazardous material, and if so, that the appropriate agencies were 
notified. 

(vii) Relief of stewardship responsibility. Unless the contract provides otherwise, 
the Contractor shall be relieved of stewardship responsibility for Government 
property when such property is-

(A) Consumed or expended, reasonably and properly, or otherwise 
accounted for, in the performance of the contract, including reasonable 
inventory adjustments of material as determined by the Property 
Administrator; or a Property Administrator granted relief of responsibility 
for loss, damage, destruction or theft of Government property; 
(B) Delivered or shipped from the Contractor's plant, under Government 
instructions, except when shipment is to a subcontractor or other location 
of the Contractor; or 
(C) Disposed of in accordance with paragraphs U) and (k) of this clause. 

(viii) Utilizing Government property. 
(A) The Contractor shall utilize, consume, move, and store Government 
Property only as authorized under this contract. The Contractor shall 
promptly disclose and report Government property in its possession that is 
excess to contract performance. 
(B) Unless otherwise authorized in this contract or by the Property 
Administrator the Contractor shall not commingle Government property 
with property not owned by the Government. 

(ix) Maintenance. The Contractor shall properly maintain Government property. 
The Contractor's maintenance program shall enable the identification, disclosure, 
and performance of normal and routine preventative maintenance and repair. The 
Contractor shall disclose and report to the Property Administrator the need for 
replacement and/or capital rehabilitation. 
(x) Property closeout. The Contractor shall promptly perform and report to the 
Property Administrator contract property closeout, to include reporting, 
investigating and securing closure of all loss, damage, destruction, or theft cases; 
physically inventorying all property upon termination or completion of this 
contract; and disposing of items at the time they are determined to be excess to 
contractual needs. 

(2) The Contractor shall establish and maintain Government accounting source data, as 
may be required by this contract, particularly in the areas of recognition of acquisitions and 
dispositions of material and equipment. 

(3) The Contractor shall establish and maintain procedures necessary to assess its property 
management system effectiveness, and shall perform periodic internal reviews and audits. 
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Significant findings andlor results of such reviews and audits pertaining to Government 
property shall be made available to the Property Administrator. 

(g) Systems analysis. 

(I)  The Government shall have access to the contractor's premises and all Government 
property, at reasonable times, for the purposes of reviewing, inspecting and evaluating the 
Contractor's property management plan, systems, procedures, records, and supporting 
documentation that pertains to Government property. 

(2) Records of Government property shall be readily available to authorized Government 
personnel and shall be safeguarded from tampering or destruction. 

(3) Should it be determined by the Government that the Contractor's property management 
practices are inadequate or not acceptable for the effective management andlor control of 
Government property under this contract, andlor present an undue risk to the Government, 
the Contractor shall immediately take all necessary corrective actions as directed by the 
Property Administrator. 

(4) The Contractor shall ensure Government access to subcontractor premises, and all 
Government property located at subcontractor premises, for the purposes of reviewing, 
inspecting and evaluating the subcontractor's property management plan, systems, 
procedures, records, and supporting documentation that pertains to Government property. 

(h) Contractor Liability for Government Property. 

(I)  Unless otherwise provided for in the contract, the Contractor shall not be liable for loss, 
damage, destruction, or theft to the Government property furnished or acquired under this 
contract, except when any one of the following applies-

(i) The risk is covered by insurance or the Contractor is otherwise reimbursed (to 
the extent of such insurance or reimbursement). The allowability of insurance costs 
shall be determined in accordance with 3 1 .205-19. 
(ii) The loss, damage, destruction, or theft is the result of willful misconduct or 
lack of good faith on the part of the Contractor's managerial personnel. 
Contractor's managerial personnel, in this clause, means the Contractor's directors, 
officers, managers, superintendents, or equivalent representatives who have 
supervision or direction of all or substantially all of the Contractor's business; all or 
substantially all of the Contractor's operation at any one plant or separate location; 
or a separate and complete major industrial operation. 
(iii) The Contracting Officer has, in writing, revoked the Government's assumption 
of risk for loss, damage, destruction, or theft, due to a determination under 
paragraph (g) of this clause that the Contractor's property management practices 
are inadequate, andlor present an undue risk to the Government, and the Contractor 
failed to take timely corrective action. If the Contractor can establish by clear and 
convincing evidence that the loss, damage, destruction, or theft of Government 
property occurred while the Contractor had adequate property management 
practices or the loss, damage, destruction, or theft of Government property did not 
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result from the Contractor's failure to maintain adequate property management 
practices, the Contractor shall not be held liable. 

(2) The Contractor shall take all reasonable actions necessary to protect the Government 
property from further loss, damage, destruction, or theft. The Contractor shall separate the 
damaged and undamaged Government property, place all the affected Government 
property in the best possible order, and take such other action as the Property 
Administrator directs. 

(3) The Contractor shall do nothing to prejudice the Government's rights to recover against 
third parties for any loss, damage, destruction, or theft of Government property. 

(4) Upon the request of the Contracting Officer, the Contractor shall, at the Government's 
expense, furnish to the Government all reasonable assistance and cooperation, including 
the prosecution of suit and the execution of instruments of assignment in favor of the 
Government in obtaining recovery. 

(i) Equitable adjustment. Equitable adjustments under this clause shall be made in accordance with 
the procedures of the Changes clause. The right to an equitable adjustment shall be the Contractor's 
exclusive remedy and the Government shall not be liable to suit for breach of contract for the 
following: 

( I )  Any delay in delivery of Government-furnished property. 

(2) Delivery of Government-furnished property in a condition not suitable for its intended 
use. 

(3) An increase, decrease, or substitution of Government-furnished property. 

(4) Failure to repair or replace Government property for which the Government is 
responsible. 

(j) Contractor inventory disposal. Except as otherwise provided for in this contract, the Contractor 
shall not dispose of Contractor inventory until authorized to do so by the Plant Clearance Officer. 

( I )  Scrap to which the Government has obtained title under paragraph (e) of this clause. 
(i) Contractor with an approved scrap procedure. 

(A) The Contractor may dispose of scrap resulting from production or 
testing under this contract without Government approval. However, if the 
scrap requires demilitarization or is sensitive property, the Contractor shall 
submit the scrap on an inventory disposal schedule. 
(B) For scrap from other than production or testing the Contractor may 
prepare scrap lists in lieu of inventory disposal schedules (provided such 
lists are consistent with the approved scrap procedures), except that 
inventory disposal schedules shall be submitted for scrap aircraft or 
aircraft parts and scrap that-

(1) Requires demilitarization; 
(2) Is a classified item; 
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(3) Is generated from classified items; 
(4) Contains hazardous materials or hazardous wastes; 
(5) Contains precious metals; or 
(6) Is dangerous to the public health, safety, or welfare. 

(ii) Contractor without an approved scrap procedure. The Contractor shall submit 
an inventory disposal schedule for all scrap. The Contractor may not dispose of 
scrap resulting from production or testing under this contract without Government 
approval. 

(2) Predisposal requirements. 
(i) Once the Contractor determines that Contractor-acquired property is no longer 
needed for contract performance, the Contractor in the following order of 
priority-

(A) May contact the Contracting Officer ifuse of the property in the 
performance of other Government contracts is practical; 
(B) May purchase the property at the acquisition cost; or 
(C) Shall make reasonable efforts to return unused property to the 
appropriate supplier at fair market value (less, if applicable, a reasonable 
restocking fee that is consistent with the supplier's customary practices). 

(ii) The Contractor shall list, on Standard Form 1428, Inventory Disposal 
Schedule, property that was not used in the performance of other Government 
contracts under paragraph (j)(2)(i)(A) of this clause, property that was not 
purchased under paragraph (j)(2)(i)(B) of this clause, and property that could not 
be returned to a supplier under paragraph (j)(2)(i)(C) of this clause. 

(3) Inventory disposal schedules. 
(i) The Contractor shall use Standard Form 1428, Inventory Disposal Schedule, to 
identifY-

(A) Government-furnished property that is no longer required for 
performance of this contract, provided the terms of another Government 
contract do not require the Government to furnish that property for 
performance of this contract; 
(B) Contractor-acquired property, to which the Government has obtained 
title under paragraph (e) of this clause, which is no longer required for 
performance of that contract; and 
(C) Termination inventory. 

(ii) The Contractor may annotate inventory disposal schedules to identifY property 
the Contractor wishes to purchase from the Government. 
(iii) Unless the Plant Clearance Officer has agreed otherwise, or the contract 
requires electronic submission of inventory disposal schedules, the Contractor shall 
prepare separate inventory disposal schedules for-

(A) Special test equipment with commercial components; 
(B) Special test equipment without commercial components; 
(C) Printing equipment; 
(D) Information technology (e.g., computers, computer components, 
peripheral equipment, and related equipment); 
(E) Precious metals; 
(F) Mononuclear hazardous materials or hazardous wastes; or 
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(G) Nuclear materials or nuclear wastes. 
(iv) The Contractor shall describe the property in sufficient detail to permit an 
understanding of its intended use. Property with the same description, condition 
code, and reporting location may be grouped in a single line item. 

(4) Submission requirements. The Contractor shall submit inventory disposal schedules to 
the Plant Clearance Officer no later than-

(i) 30-days following the Contractor's determination that a Government property 
item is no longer required for performance of this contract; 
(ii) 60 days, or such longer period as may be approved by the Plant Clearance 
Officer, following completion of contract deliveries or performance; or 
(iii) 120 days, or such longer period as may be approved by the Termination 
Contracting Officer following contract termination in whole or in part. 

(5) Corrections. The Plant Clearance Officer may-
(i) Reject a schedule for cause (e.g., contains errors, determined to be inaccurate); 
and 
(ii) Require the Contractor to correct an inventory disposal schedule. 

(6) Postsubmission adjustments. The Contractor shall notifY the Plant Clearance Officer at 
least 1 0  working days in advance of its intent to remove an item from an approved 
inventory disposal schedule. Upon approval of the Plant Clearance Officer, or upon 
expiration of the notice period, the Contractor may make the necessary adjustments to the 
inventory schedule. 

(7) Storage. 
(i) TIle Contractor shall store the property identified on an invcntory disposal 
schedule pending receipt of disposal instructions. The Government's failure to 
furnish disposal instructions within 120 days following acceptance of an inventory 
disposal schedule may entitle the Contractor to an equitable adjustment for costs 
incurred to store such property on or after the 12 1  st day. 
(ii) The Contractor shall obtain the Plant Clearance Officer's approval to remove 
Government property from the premises where the property is currently located 
prior to receipt of final disposition instructions. If approval is granted, any costs 
incurred by the Contractor to transport or store the property shall not increase the 
price or fee of any Government contract. The storage facility shall be appropriate 
for assuring the property's physical safety and suitability for use. Approval does 
not relieve the Contractor of any liability for such property under this contract. 

(8) Disposition instructions. 
(i) If the Government does not furnish disposition instructions to the Contractor 
within 45 days following acceptance of a scrap list, the Contractor may dispose of 
the listed scrap in accordance with the Contractor's approved scrap procedures. 
(ii) The Contractor shall prepare for shipment, deliver f.o.b. origin, or dispose of 
Contractor inventory as directed by the Plant Clearance Officer. If not returned to 
the Government, the Contractor shall remove and destroy any markings identifYing 
the property as U.S. Government-owned property prior to its disposal. 
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(iii) The Contracting Officer may require the Contractor to demilitarize the 
property prior to shipment or disposal. In such cases, the Contractor may be 
entitled to an equitable adjustment under paragraph (i) of this clause. 

(9) Disposal proceeds. As directed by the Contracting Officer, the Contractor shall credit 
the net proceeds from the disposal of Contractor inventory to the contract, or to the 
Treasury of the United States as miscellaneous receipts. 

(10) Subcontractor inventory disposal schedules. The Contractor shall require its 
Subcontractors to submit inventory disposal schedules to the Contractor in accordance with 
the requirements of paragraph 0)(4) of this clause. 

(k) Abandonment of Government property. 

(I) The Government shan not abandon sensitive Government property or termination 
inventory without the Contractor's written consent. 

(2) The Government, upon notice to the Contractor, may abandon any nonsensitive 
Government property in place, at which time all obligations of the Government regarding 
such property shall cease. 

(3) The Government has no obligation to restore or rehabilitate the Contractor's premises 
under any circumstances; however, if Government-furnished property is withdrawn or is 
unsuitable for the intended use, or if other Government property is substituted, then the 
equitable adjustment under paragraph (i) of this clause may properly include restoration or 
rehabilitation costs. 

(I) Communication. All communications under this clause shall be in writing. 

(m) Contracts outside the United States. If this contract is to be performed outside of the United 
States and its outlying areas, the words "Government" and "Government-furnished" (wherever 
they appear in this clause) shall be construed as "United States Government" and "United States 
Government-furnished," respectively. 

(End of clause) 

(End of Section I) 
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Attachment A 
Attachment B 
Attachment C 
Attachment 0 
Attachment E 
Attachment F 
Attachment G 
Attachment H 
Attachment I 
Attachment J 
Attachment K 
Attachment L 
Attachment M 
Attachment N 
Attachment 0 
Attachment P 
Attachment Q 
Attachment R 
Attachment S 
Attachment T 

POE List 
LPR Requirements 
Data Item Descriptions 
Land RFID Project Communications Matrix 
CBP System Life Cycle 
WHTI RFID-LPR Interface Control Doc. 
PSPO System Life Cycle 
Installation Requirements 
POE Hours and Construction 
PSPO Configuration Management Plan 
PSPO Change Management Process & Procedures 
PSPO Change Request Impact Analysis 
Deleted 
Deleted 
Deleted 
Deleted 
Deleted 
DCL Hardware Breakdown 
RFID Evaluation Report 
WHTI Land Minimum Security Requirements 

(End of Section J) 
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